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GOVERNMENT OF HIMACHAL PRADESH 
 

STATE ROADS PROJECT  
 

AGREEMENT NO.  
 

 
NATIONAL COMPETITIVE BIDDING  

(CIVIL  WORKS)  
 
 

NAME OF WORK Per iodic Maintenance of Sainj  Chopal Nerwa Shallu Road 
Package No. HP-SH-08-219 (Sub Head: Providing and Laying  
20mm thick open-graded premix surfacing, Profile Correction 
Course,  Repair to C.D. Works, Retaining walls and Breast walls, 
Side Drain and Parapets in PCC and road side furniture and fixing 
sign boards and & Bioengineering measures) 
i. Section from  KM 38/0 to KM 90/0 
 

 
 
PERIOD OF SALE OF   : FROM 26-11-2009 To 29-12-2009 
BIDDING DOCUMENT    
 
TIME AND DATE OF   : DATE 11-12-2009 TIME 1100 HOURS  
PRE-BID CONFERENCE  
 
LAST DATE AND TIME FOR  : DATE 30-12-2009 TIME 1100 HOURS  
RECEIPT OF BIDS  
 

 TIME AND DATE OF OPENING      :   DATE 30-12-2009 TIME 1130 HOURS 
           OF BIDS  

 
            PLACE OF OPENING OF BIDS  :  Address is: Chief Engineer (South Zone) 

 
 :  H.P.P.W.D. Nirman Bhawan, Shimla (H.P.) 
 

OFFICER INVITING BIDS  : CHIEF ENGINEER (South Zone) 
HPPWD,Nirman Bhawan, 

                                                                           Nigam Vihar Shimla-171002.    
Tel No.: 0177-2620474,   
Fax: 0177-2629319. 
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GOVERNMENT OF HIMACHAL PRADESH  

STATE ROADS PROJECT  
 

INVITATIONS FOR BIDS (IFB) 
 

 
NATIONAL COMPETITIVE BIDDING 

Loan #: 4860 – IN      Bid No.:HPSRP/SZ/PM /III 
        Dated: Nov. 2009 

 
1. The Government of Himachal Pradesh through Government of India has received a 
loan from the International Bank for Reconstruction & Development towards the cost of 
Himachal Pradesh State Roads Project and intends to apply  a part of the funds to cover 
eligible payments under the contracts for periodical maintenance works as detailed 
below. The Government of Himachal Pradesh has designated the Himachal Pradesh 
Roads & Other Infrastructure Development Corporation (HPRIDC) as the implementing 
agency for the said Himachal Pradesh State Roads Project.  Bidding is open to all bidders 
from eligible source countries as defined in the IBRD Guidelines for Procurement. 
Bidders from India should, however, be registered with the Government of Himachal 
Pradesh or other State Governments/Government of India, or State/Central Government 
Undertakings. Bidders are advised to note the minimum qualification criteria specified in 
Clause 4 of the Instructions to Bidders to qualify for the award of the contract.  
 
2. The Chief Engineer (South Zone) HPPWD, Shimla-2 on behalf of Governor of 
Himachal Pradesh and acting as an officer/ representative of HPRIDC invites sealed item 
rate bids for the construction of works detailed in the table. The bidders may submit bids 
for any or all of the following works as detailed in the table. Bidders bidding for one or 
more contract stated on this IFB to from a package will so indicate in the bid together 
with any discounts offered for the award of more than one contract.  
 
3. Bidding documents (and additional copies) may be purchased from the office of Chief 
Engineer (South Zone) HPPWD, Nirman Bhawan, Shimla-171002 from November 26, 
2009 to December 29, 2009 up to 1700 Hours for a non-refundable fee (three sets) as 
indicated, in the form of Demand Draft on any Scheduled bank payable at Shimla in 
favour of Executive Engineer, Shimla Division No.1 HPPWD. Shimla Interested bidders 
may obtain further information at the same address. Bidding documents requested by 
mail will be dispatched by registered/speed post on payment of an extra amount of 
Rupees 500 (Rupees Five Hundred only). The HPRIDC or HPPWD will not be held 
responsible for the postal delay if any, in the delivery of the documents or non-receipt of 
the same.  
 
4. Bids must be accompanied by bid security of the amount specified for the work in the 
table below, drawn in favour of concerned Executive Engineer and payable at 
Kasauli,Chopal, Solan, Rajgrah and Sangrah respectively. Bid security will have to be in 
any one of the forms as specified in the bidding document and shall have to be valid for 
45 days beyond the validity of the bid. 
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5. Bids must be delivered to Chief Engineer (South Zone) HPPWD, Nirman Bhawan, 
Shimla-171002 on or before 1100 hours on December 30, 2009 and will be opened on the 
same day at 1130 hours, in the presence of the bidders who wish to attend. If the office 
happens to be closed on the date of receipt of the bids as specified, the bids will be 
received and opened on the next working day at the same time and venue.  
 
6. A pre-bid meeting will be held on 11-12-2009 TIME 1100 HOURS. in the office of 
Chief Engineer (South Zone) HPPWD, Nirman Bhawan, Shimla-171002 to clarify the 
issues and to answer questions on any matter that may be raised at that stage as stated in 
Clause 9.2 of ‘Instructions to Bidders’ of the bidding document.  
 
7. Other details can be seen in the bidding documents. Copy of the bid documents are 
also available on the HPRIDC website : http://himachal.nic.in/hpridc/ 

 
Table 

S.No Package No. Name of Work for periodic 
maintenance 

Name of 
Division. 

Approx. 
value of 
work    (Rs in 
lacs) 

Bid 
Security 
(Rs in 
lacs) 

Cost of 
docume
nt ( Rs.) 

Period of 
Completion 
(in months) 
including 
rainy season 

1 
HP-MDR-06-
218 

Parwanoo-Kasauli-
Dharampur-Subthu road 
(Km 24/225 to 29/460) 

Kasauli     125.49    2.51 1,250.00 12 months 

2 
HP-SH-08-
219 

Sainj Chopal Nerwa Shallu 
road 
(Km 38/000 to 90/000) 

Chopal 456.64 9.13 1,250.00 12 months 

3 

HP-SH-06-
220 

Chaila Sainj Yashwant 
nagar oachgahat sultanpur 
kumarhatti road (Km 67/800 
to 86/300) 

Solan       445.14      8.90 1,250.00 12 months 

4 

HP-MDR-02-
222 

Solan meenus road  
(i)(Km. 17/0 to 24/345 SH-
06 and (ii)) 24/345 to 
48/000 MDR-02. Rajgarh 355.01 7.10 1,250.00 12 months 

5 

HP-MDR-01-
223 

Nahan Dadahu – 
Haripurdhar-Kupvi road  
(Km 58/00 to 84/00) 
 

Sangrah 258.42 5.17 1,250.00 12 months 

 
 
 
 

 Chief Engineer  (South Zone), 
 HPPWD, Shimla 

                                               Tel No.: 0177-2620474, 
                                                  Fax: 0177-2629319. 

 E-mail-pwd-hp@nic.in 
 



Contractor                                                                                       EE 5 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 1: INSTRUCTIONS TO BIDDERS  
(ITB)  
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Section 1: Instructions to Bidders  

 
Table of Clauses  

A.  General        Page No.  D.  Submission of Bids               Page No.  
 
1            Scope of    Bid                                  7             19.        Sealing and Marking of Bids                    16 
2.  Source of Funds    7  20.  Deadline for Submission of Bids           16  
3. Eligible Bidders    7 21. Late Bids             16  
4.  Qualification of the Bidder  8 22.  Modification and Withdrawal of Bids      17 
5.  One Bid per Bidder   11  
6. Cost of Bidding    12  
7. Site Visit    12  
 
B.  Bidding Documents    E.  Bid Opening and Evaluation  
 
8.  Content of Bidding Documents   12  23. Bid Opening             17  
9.  Clarification of Bidding Documents 12  24.  Process to be Confidential            17  
10. Amendment of Bidding Documents 13  25.  Clarification of Bids            18  

26.         Examination of Bids and Determination  
of Responsiveness            18  

27.       Correction of Errors           18  
28           Deleted 

C.  Preparation of Bids     
29  Evaluation and Comparison of Bids         19 

11.  Language of Bid   13  30          Deleted 
12.  Documents Comprising the Bid  13  
13.  Bid Prices    13  F.  Award of Contract  
14.  Currencies of Bid and Payment 14  
15.  Bid Validity    14   31           Award Criteria             19  
16.         Bid Security                                      14           32.          Employer's Right to Accept any Bid and  

to Reject any or all Bids            19  
17.  Alternative Proposals by Bidders  15  33  Notification of Award            19  
18.  Format and Signing of Bid  15  34  Performance Security            20  

35  Advance Payment and Security           20  
36  Adjudicator            20  
37  Fraud and Corruption                                20 
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1.       Scope of Bid  
A. General 

 
1.1  The Chief Engineer (South Zone) HPPWD, Shimla on behalf of the Governor of Himachal Pradesh 

and acting as an officer/ representative of HPRIDC (referred to as Employer in these documents) 
invites bids for the construction/periodic maintenance of works (as defined in these documents and 
referred to as "the works") detailed in the table given in IFB. The bidders may submit bids for any or 
all of the works detailed in the table given in IFB.  

 
1.2  The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data.  
 
2.        Source of Funds  
 
2.1  The Government of India has received a loan from the International Bank for Reconstruction & 

Development (hereinafter interchangeably called “ the Bank”) towards the cost of Himachal Pradesh 
State Roads Project and intends to apply a part of the funds to cover eligible payments under the 
contract for the Works. Payments by the Bank will be made only at the request of the borrower and 
upon approval of the Bank in accordance with the Loan Agreement, and will be subject in all 
respects to the terms and conditions of that Agreement. Except as the Bank may specifically 
otherwise agree, no party other than the borrower shall derive any rights from the Loan Agreement 
or have any rights to the loan proceeds.  

 
2.2  The loan agreement prohibits a withdrawal from the loan account for the purpose of any payment to 

persons or entities, or for any import of goods, if such payment or import, to the knowledge of the 
Bank, is prohibited by a decision of the United Nations Security Council, taken under Chapter VII of 
the Charter of the United Nations.  

 
3.        Eligible Bidders  
 
3.1  This Invitation for Bids is open to all bidders from the eligible countries as defined under the IBRD 

Guidelines for Procurement. Any materials, equipment, and services to be used in the performance 
of the Contract shall have their origin in the eligible source countries.  

 
3.2  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that 

the Bidder is not associated, nor has been associated in the past, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, specifications, and other documents for 
the Project or being proposed as Project Manager for the Contract. A firm that has been engaged by 
the Borrower to provide consulting services for the preparation or supervision of the works, and any 
of its affiliates, shall not be eligible to bid.  

 
3.3  Government-owned enterprises in the Employer’s country may only participate if they are legally 

and financially autonomous, operate under commercial law and are not a dependent agency of the 
Borrower or Sub-borrower.  

 
3.4  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by 

the Bank in accordance with sub-clause 37.1.  
 
4.       Qualification of the Bidder   
 
4.1  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as necessary.  
 
4.2  In the event that Pre-qualification of potential bidders has been undertaken, only bids from pre-

qualified bidders will be considered for award for Contract. These qualified bidders should submit 
with their bids any information updating their original prequalification applications or, alternatively, 
confirm in their bids that the originally submitted prequalification information remains essentially 
correct as of date of bid submission. The update or confirmation should be provided in Section 2.  

4.3  If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the 
following information and documents with their bids in Section 2:  
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(a)  copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business; written power of attorney of the signatory of the Bid to 
commit the Bidder;  

 
(b)  total monetary value of construction work performed for each of the last five years;  
 
(c)  experience in works of a similar nature and size for each of the last five years, and details of 

works under way or contractually committed; and clients who may be contacted for further 
information on those contracts;  

 
(d)  major items of construction equipment proposed to carry out the Contract;  
 
(e)  qualifications and experience of key site management and technical personnel proposed for 

the Contract;  
 
(f)  reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 

reports for the past five years;  
 
(g)  evidence of adequacy of working capital for this contract (access to line (s) of credit and 

availability of other financial resources);  
 
(h)  authority to seek references from the Bidder's bankers; 
  
(i)  information regarding any litigation or arbitration resulting from contracts executed by the 

Bidder in the last five years or currently under execution. The information shall include the 
names of the parties concerned, the disputed amount, cause of litigation, and matter in 
dispute;  

 
(j)  proposals for subcontracting components of the Works which in aggregate add to more than 

20 percent of the Bid Price (for each, the qualifications and experience of the identified sub-
contractor in the relevant field should be annexed. No vertical splitting of the work for sub-
contracting is acceptable); and  

 
(k)  the proposed methodology and program of construction including Environmental 

Management Plan backed with equipment planning and deployment, duly supported with 
broad calculations and quality control procedures proposed to be adopted, justifying their 
capability of execution and completion of the work as per technical specifications within the 
stipulated period of completion as per milestones.  

 
4.4  Bids from joint ventures are not acceptable   
 
4.5  A. To qualify for  award of the contract, each bidder  in its name should have in the last five 

years i.e. 2004-2005, 2005-2006, 2006-2007, 2007-2008, 2008-2009: 
   

(a)  Achieved, in at least two financial years, a minimum annual financial turnover (in all classes 
of civil engineering construction works only) of Rs.914 lacs.  

 
(b)  Satisfactorily completed (not less than 80% of contract value), as a prime contractor, (or as 

sub-contractor duly certified by the Employer/main contractor), at least one similar  work of 
value not less than Rupees 366 lacs.  
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   (c)  executed in any one year, the following minimum quantities of work:  
 

- Bituminous works 
  i) Open Graded Pre-Mix surfacing:    121331 Sqm 
 ii) Bituminous Macadam     115.00 Cum 

iii) Concrete work                    1450.00 Cum    
 

(@) at 2009-10 price level. Financial turnover and cost of completed works of previous years 
shall be given weightage of 5% per year based on rupee value to bring them to 2009-10 price 
level.   

  
4.5  B.      Each bidder  should fur ther  demonstrate:  
 

(a)  availability (either owned or leased or by procurement against mobilization advances) of the 
following key and critical equipment for this work: 

  Name of the Equipment                                     Nos.                      Capacity 
   TAR BOILER                                            1 No.  

HOT MIX PLANT(40-60 TPH)                    1 No.  
(Drum Mix/Batch mix) 
PAVER FINISHER                                       1 No.  
AIR COMPRESSOR                                      2 No.  
WATER TANKER                                        2No.  
(WITH SPRINKLER) 
STATIC ROAD ROLLER                    2 No. 
TRUCK / TIPPER / TRACTOR                   4 No.  
(With facility for covering) 
Vibratory Road Roller   2 No. 
Bitumen Pressure Distributor   1 No. 
 
Field testing laboratory   
Name of the Equipment     Quantity 
Apparatus for testing earth     1 Set 
Sieve Set       2 
(As per IRC; MORT&H Specifications) 
Spatula       4 
Aggregate Impact Value Machine    1 
With Accessories 
Flakiness Gauge as per IS 2386 – I    2 
3 M Straight Edge with Wedge 1 
Softening text apparatus complete Accessories   1 
Bitumen Extraction Machinery etc. complete i/c Benzene  1 
Bitumen Penetration Machine with Accessories   1 
Ductilometer                                                                               1 
Viscometer                                                                                 1 
Sand replacement Cylinder with Accessories   1 
Electronic Balance: 
200 Gms       1 
5 Kg.        1 
Thermo-meters      10 
Enamelled Tray (Small Medium & Big) 6 Each 
Hot Plate       1 
Camber Boards       4 
Super-elevation Boards      2 
1 Kg capacity balance      1 No 
Level measuring Instruments     1 No 
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Note: (i) The bidder must produce the documentary evidence in support of his owning, hiring   
of the above equipment 

 
                 (ii) The list of the equipment for field laboratory is indicative only and not exhaustive. 

Any additional laboratory equipment required for carrying out the necessary quality 
control test on materials to be used on the work shall be arranged by the contractor 
and nothing extra shall be paid on this account. 

 
Based on the studies, carried out by the Engineer the minimum suggested major equipment to 
attain the completion of works in accordance with the prescribed construction schedule are shown 
in the above list.  
 
The bidders should, however, undertake their own studies and furnish with their bid, a detailed 
construction planning and methodology supported with layout and necessary drawings and 
calculations (detailed) as stated in clause 4.3 (k) above to allow the employer to review their 
proposals. The numbers, types and capacities of each plant/equipment shall be shown in the 
proposals along with the cycle time for each operation for the given production capacity to match 
the requirements.  
 

(b)  availability for this work of a Project Manager with no less than five years' experience in 
construction of similar civil engineering works and other key personnel with adequate 
experience as required; and  

 
(c) liquid assets and/or availability of credit facilities of no less than Rupees 115 lacs in the     

format given in Section 2.  
 

(Credit lines/letter  of credit/cer tificates from Banks for  meeting the funds requirement 
etc. for  this work)   

4.5    C.       To qualify for  a package of contracts made up of this and other  contracts for  which bids 
are invited in the IFB, the bidder must demonstrate having experience and resources 
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.  

 
4.6   Sub-Contractor’s experience and resources shall not be taken into account in determining the 

bidder’s compliance with the qualifying criteria except to the extent stated in 4.5 A(b) above.  
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4.7  Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as under:  
 

Assessed Available Bid capacity = (A*N*1.5 - B)  
Where  
 
A = Maximum value of civil engineering works executed in any one year during the last five 

years (updated to the 2009-2010 price level) taking into account the completed as well as 
works in progress.  

 
N =  Number of years prescribed for completion of the works for which bids are invited. 

(period up to 6 months to be taken as half-year and more than 6 months as one year). 
  

B =  Value, at 2009-2010 price level, of existing commitments and on-going works to be 
completed during the next one year.  

 
Note:  The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be 
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 
equivalent.  

 
4.8  Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have:  
 

-  made misleading or false representations in the forms, statements and attachments submitted in 
proof of the qualification requirements; and/or  

 
-  Record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc.; and/or  
 
-  participated in the previous bidding for the same work and had quoted unreasonably high bid 

prices and could not furnish rational justification to the employer.  
 

5.       One Bid per  Bidder   
 
5.1   Each bidder shall submit only one bid for one contract. A bidder who submits or participates in more 

than one Bid (other than as a subcontractor or in cases of alternatives that have been permitted or 
requested) will cause all the proposals with the Bidder’s participation to be disqualified.  

 
6.      Cost of Bidding  
 
6.1  The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs.  
 
7.        Site visit  
 
7.1  The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of 

Works and its surroundings and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for construction/maintenance of the Works. The costs of visiting the Site 
shall be at the Bidder's own expense.  
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B. Bidding Documents  

 
8.       Content of Bidding Documents  
 
8.1  The set of bidding documents comprises the documents listed in the table below and addenda issued 

in accordance with Clause 10:  
 

Invitation for Bids  
 

Section    1 Instruction to Bidders  
2 Forms of Bid and Qualification Information  
3 Conditions of Contract  
4 Contract Data  
5 Specifications  
6 Drawings  
7 Bills of Quantity   
8 Forms of Securities  
 

8.2  The bidder shall submit  two sets of completed bid documents.  
 
9.          Clar ification of Bidding Documents  
 
9.1   A prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter "cable" includes telex and facsimile) at the 
Employer's address indicated in the invitation to bid. The Employer will respond to any request for 
clarification which he received earlier than 15 days prior to the deadline for submission of bids. 
Copies of the Employer's response will be forwarded to all purchasers of the bidding documents, 
including a description of the enquiry but without identifying its source.  

 
9.2         Pre-bid meeting 
  
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take 

place at the Office of Chief Engineer (South Zone) HPPWD, Nirman Bhawan, Shimla-2, on 20-
11-2009 at 1100 Hours  

 
9.2.2  The purpose of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage.  
 
9.2.3  The bidder is requested to submit any questions in writing or by cable to reach the Employer not 

later than one week before the meeting.  
 
9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source 

of enquiry) and the responses given will be transmitted without delay to all purchasers of the 
bidding documents. Any modification of the bidding documents listed in Sub-Clause 8.1 which 
may become necessary as a result of the pre-bid meeting shall be made by the Employer 
exclusively through the issue of an Addendum pursuant to Clause 10 and not through the minutes 
of the pre-bid meeting.  

 
9.2.5   Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.  
 
10.  Amendment of Bidding Documents  
 
10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by 

issuing addenda.  
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10.2  Any addendum thus issued shall be part of the bidding documents and shall be communicated in 
writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer.  

 
10.3  To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of bids, in 
accordance with Sub-Clause 20.2 below.  

 
C. Preparation of Bids 

 
11.          Language of the Bid : English 
 
11.1   All documents relating to the bid shall be in the English language.  
 
12.         Documents compr ising the Bid  
 
12.1  The bid submitted by the bidder shall comprise the following:  
 

(a)  The Bid (in the format indicated in Section 2).  
(b) Bid Security;  
(c)  Priced Bill of Quantities;  
(d)  Qualification Information Form and Documents;  
 

             and any other materials required to be completed and submitted by bidders in accordance with 
these instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled 
in without exception.  

 
12.2   Bidders bidding for this contract together with other contracts stated in the IFB to form a package 

will so indicate in the bid together with any discounts offered for the award of more than one 
contract.  

 
13.  Bid Pr ices  
 
13.1  The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill 

of Quantities submitted by the Bidder.  
 
13.2   The bidder shall fill in rates and prices and line item total (both in figures and words) for all items 

of the Works described in the drawings and specifications and listed in the Bill of Quantities 
  alongwith total bid price (both in figures and words). Items for which no rate or price is entered by 

the bidder will not be paid for by the Employer when executed and shall be deemed covered by the 
other rates and prices in the Bill of Quantities. Corrections, if any, shall be made by crossing out, 
initialing, dating and rewriting.  

 
13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for any other 

cause shall be included in the total Bid Price submitted by the Bidder.  
 
Note:  “ Bidders may like to ascertain availability of excise/custom duty exemption benefits available in India to the 

contracts financed under World Bank loan/credits. They are solely responsible for obtaining such benefits 
which they have considered in their bid and in case of failure to receive such benefits for reasons whatsoever, 
the employer will not compensate the bidder (contractor). Where the bidder has quoted taking into account 
such benefits, he must give all information required for issue of certificates in terms of such notifications as 
per form attached to the Qualification Information in the bid. To the extent the employer determines the 
quantity indicated therein are reasonable keeping in view the bill of quantities, construction programme and 
methodology, the certificates will be issued and no subsequent changes will be permitted. No certificate will 
be issued for items where no quantity/capacity of equipment is indicated in the statement. The bids which do 
not conform to the above provisions will be treated as non responsive and rejected. Any delay in procurement 
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of the construction equipment /machinery/goods as a result of the above shall not be a cause for granting any 
extension of time.”   

 
13.4   The rates and prices quoted by the bidder are subject to adjustment during the performance of the 

Contract in accordance with the provisions of Clause 47 of the Conditions of Contract.    

 
14.         Currencies of Bid and Payment  
 
14.1  The unit rates and prices shall be quoted by the bidder entirely in Indian Rupees.  
  
15.  Bid Validity  
 
15.1  Bids shall remain valid for a period not less than ninety days after the deadline date for bid 

submission specified in Clause 20. A bid valid for a shorter period 

 

shall be rejected by the 
Employer as non-responsive.  

15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 
that the bidders may extend the period of validity for a specified additional period. The request 
and the bidders' responses shall be made in writing or by cable. A bidder may refuse the request 
without forfeiting his bid security. A bidder agreeing to the request will not be required or 
permitted to modify his bid, but will be required to extend the validity of his bid security for a 
period of the extension, and in compliance with Clause 16 in all respects. 

 
15.3  Deleted  
 
15.4  Deleted 
 
16.  Bid Secur ity  
 
16.1  The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of 

the table of IFB for this particular work. This bid security shall be in favour of Executive 
Engineer, Chopal Division, and HPPWD Chopal and may be in one of the following forms:  

 
-  A bank guarantee issued by a nationalized / scheduled bank located in India or a reputable 

bank located abroad in the form given in Section 8; or  
 
-  Bank draft or Letter of Credit in favour of Executive Engineer, Chopal Division, HPPWD 

Chopal, payable at Chopal. 
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16.2   Bank guarantees issued as surety for the bid shall be valid for 45 days beyond the validity of the 

bid.  
 
16.3  Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-

Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.  
 
16.4  The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid 

validity period specified in Sub-Clause 15.1.  
 
16.5  The Bid Security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security.  
 
16.6  The Bid Security may be forfeited  
 

(a)  if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;  
(b)  if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or  
(c)  in the case of a successful Bidder, if the Bidder fails within the specified time limit to  
 

(i) sign the Agreement; or  
(ii) furnish the required Performance Security.  
 

 
17.   Alternative Proposals by Bidders  
 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including 

the basic technical design as indicated in the drawing and specifications. Alternatives will not be 
considered.  

 
18.  Format and Signing of Bid  
 
18.1  The Bidder shall prepare one original and one copy of the documents comprising the bid as 

described in Clause 12 of these Instructions to Bidders, bound with the volume containing the 
Form of Bid, and clearly marked "ORIGINAL" and "COPY"  as appropriate. In the event of 
discrepancy between them, the original shall prevail.  

 
18.2  The original and copy of the Bid shall be typed or written in indelible ink and shall be signed by a 

person or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 4.3. All 
pages of the bid where entries or amendments have been made shall be initialled by the person or 
persons signing the bid.  

 
18.3  The Bid shall contain no alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the bidder, in which case such 
corrections shall be initialed by the person or persons signing the bid.  

 
18.4  The Bidder shall furnish information as described in the Form of Bid on commissions or 

gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract execution if the 
Bidder is awarded the contract.  
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D. Submission of Bids 
 

19.  Sealing and Marking of Bids  
 
19.1  The Bidder shall seal the original and copy of the Bid in separate envelopes, duly marking the 

envelopes as "ORIGINAL" and "COPY". These envelopes (called as inner envelopes) shall then 
be put inside one outer envelope.  

 
19.2  The inner  and outer  envelopes shall  
 

(a)  be addressed to the Employer at the following address:  
 

Chief Engineer (South Zone) HPPWD,Nirman Bhawan, Shimla-2 
   
(b)  bear the following identification:  
 

- Bid for ....................................................[name of contract]  
- Bid Reference No....................................[insert number]  
- DO NOT OPEN BEFORE......................[time and date for bid opening, per Clause 23]  
 

19.3  In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the 
name and address of the bidder to enable the bid to be returned unopened in case it is declared 
late, pursuant to Clause 21.  

 
19.4  If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid
 

.  

20. Deadline for  Submission of the Bids  
 
20.1  Bids must be received by the Employer at the address specified above no later than 07 December, 

2009 up to 1100 Hours. In the event of the specified date for the submission of bids declared a 
holiday for the Employer, the Bids will be received upto the appointed time on the next working 
day.  

 
20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

  
21.  Late Bids  
 
21.1  Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned 

unopened to the bidder.  
 
22.  Modification and Withdrawal of Bids  
 
22.1  Bidders may modify or withdraw their bids by giving notice in writing before the deadline 

prescribed in Clause 20.  
 
22.2  Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and delivered 

in accordance with Clause 18 & 19, with the outer and inner envelopes additionally marked 
"MODIFICATION" or "WITHDRAWAL", as appropriate.  

 
22.3  No bid may be modified after the deadline for submission of Bids.  
22.4  Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16.  
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22.5  Bidders may offer discounts to, or modify the prices of their Bids only by submitting Bid 

modifications in accordance with this clause, or included in the original Bid submission.  
 

E.  Bid Opening and Evaluation 
 

23.  Bid Opening  
 
23.1  The Employer will open all the Bids received (except those received late), including modifications 

made pursuant to Clause 22, in the presence of the Bidders or their representatives who choose to 
attend at 1130 hours on the date and the place specified in Clause 20. In the event of the specified 
date of Bid opening being declared a holiday for the Employer, the Bids will be opened at the 
appointed time and location on the next working day.  

 
23.2  Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 
Subsequently all envelopes marked “Modification”  shall be opened and the submissions therein 
read out in appropriate detail.  

 
23.3  The Bidders' names, the Bid prices, the total amount of each Bid and of any alternative Bid (if 

alternatives have been requested or permitted), any discounts, Bid modifications and withdrawals, 
the presence or absence of Bid security, and such other details as the Employer may consider 
appropriate, will be announced by the Employer at the opening. No bid shall be rejected at bid 
opening except for the late bids pursuant to Clause 21. Bids [and modifications] sent pursuant to 
Clause 22 that are not opened and read out at bid opening will not be considered for further 
evaluation regardless of the circumstances. Late and withdrawn bids will be returned un-opened to 
bidders.  

 
23.4  The Employer shall prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Sub-Clause 23.3.  
 
24.  Process to Be Confidential  
 
24.1  Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 
not officially concerned with such process until the award to the successful Bidder has been 
announced. Any effort by a Bidder to influence the Employer's processing of Bids or award 
decisions may result in the rejection of his Bid.  

 
25.  Clar ification of Bids  
 
25.1  To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of the unit rates. The 
request for clarification and the response shall be in writing or by cable, but no change in the price 
or substance of the Bid shall be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in 
accordance with Clause 27.  

 
25.2  Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to its bid 

from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, it should do so in writing.  
__________________________________________________________________ 
  

 
25.3  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders’  bid.  
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26.  Examination of Bids and Determination of Responsiveness  
 
26.1  Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in Clause 3; (b) has been properly signed; (c) is accompanied by the 
required securities and; (d) is substantially responsive to the requirements of the Bidding 
documents.  

 
26.2  A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding 
documents, the Employer's rights or the Bidder's obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids.  

 
26.3  If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 
reservation.  

 
27.  Correction of Er rors  
 
27.1  Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows:  
 

-    where there is a discrepancy between the rates in figures and in words, the rate in words will       
     govern; and  
 
-   Where there is a discrepancy between the unit rate and the line item total resulting from    
    Multiplying the unit rate by the quantity, the unit rate as quoted will govern.  

 
27.2  The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Bidder, shall be considered 
as binding upon the Bidder. If the Bidder does not accept the corrected amount the Bid will be 
rejected, and the Bid security may be forfeited in accordance with Sub-Clause 16.6 (b).  

 
28.  Deleted  
 
29.  Evaluation and Compar ison of Bids  
 
29.1   The Employer will evaluate and compare only the Bids determined to be substantially responsive 

in accordance with Clause 26.  
 
29.2  In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price as follows:  
 

(a)  making any correction for errors pursuant to Clause 27; or  
 
(b)  making an appropriate adjustments for any other acceptable variations, deviations; and  
 
(c)  making appropriate adjustments to reflect discounts or other price modifications offered 

in accordance with Sub Clause 22.5.  
29.3  The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. 

Variations, deviations, and alternative offers and other factors which are in excess of the 
requirements of the Bidding documents or otherwise result in unsolicited benefits for the 
Employer shall not be taken into account in Bid evaluation.  
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29.4  The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of 

Contract, during the period of implementation of the Contract, will not be taken into account in 
Bid evaluation.  

 
29.5  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of 

the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed.  After 
evaluation of the price analyses, the Employer may require that the amount of the performance 
security set forth in Clause 34 be increased at the expense of the successful Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract.  

  
30.  Deleted  
 

F. Award of Contract 
 

31.  Award Cr iter ia  
 
31.1  Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the Bidding documents and who has offered the 
lowest evaluated Bid Price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 3, and (b) qualified in accordance with the provisions of 
Clause 4.  

 
31.2  If, pursuant to Clause 12.2 this contract is being let alongwith other contracts, the lowest evaluated 

Bid Price will be determined when evaluating this contract in conjunction with other contracts to 
be awarded concurrently, taking into account any discounts offered by the bidders for the award of 
more than one contract.  

 
32.  Employer 's Right to accept any Bid and to reject any or  all Bids  
 
32.1  Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to 

cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Employer's action.  

 
33.  Notification of Award and Signing of Agreement  
 
33.1   The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will 
state the sum that the Employer will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the "Contract Price").  
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33.2     The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause 34.  

33.3  The Agreement will incorporate all agreements between the Employer and the successful Bidder. 
It will be signed by the Employer and kept ready for signature of the successful bidder in the 
office of employer   within 28 days following the notification of award along with the Letter of 
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver 
it to the Employer.  

 
33.4  Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful.  
 
34.  Per formance Secur ity  

34.1  Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 
Employer a Performance Security in any of the forms given below for an amount equivalent to 5% 
of the Contract price plus additional security for unbalanced Bids in accordance with Clause 29.5 
of ITB and Clause 52 of Conditions of Contract:  

 
- a bank guarantee in the form given in Section 8; or  
 
- Bank draft, in favour of Executive Engineer, Chopal Division, HPPWD Chopal, payable 
at Chopal. 

34.2  If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, 
it shall be issued either (a) at the Bidder's option, by a Nationalized/Scheduled Indian bank or (b) 
by a foreign bank located in India and acceptable to the Employer or (c) by a foreign bank through 
a correspondent Bank in India [scheduled or nationalized].   

 
34.3  Failure of the successful bidder to comply with the requirements of sub-clause 34.1 shall 

constitute a breach of contract, cause for annulment of the award, forfeiture of the bid security, 
and any such other remedy the Employer may take under the contract, and the Employer may 
resort to awarding the contract to the next ranked bidder.  

35  Advance Payment and Secur ity  

35.1  The Employer will provide an Advance Payment on the Contract Price as stipulated in the 
Conditions of Contract, subject to maximum amount, as stated in the Contract Data.  

36.  Adjudicator   

36.1  The Employer proposes that Er. T.L. Sharma be appointed as Adjudicator under the Contract, at a 
daily fee of Rs.2500 plus reimbursable expenses as admissible to the grade I officer of HP Govt. If 
the Bidder disagrees with this proposal, the Bidder should so state in the Bid. If in the Letter of 
Acceptance, the Employer has not agreed on the appointment of the Adjudicator, the Adjudicator 
shall be appointed by Secretary General , Indian Roads Congress New Delhi at the request of 
either party.  

37.  Fraud and Corruption:  
37.1  It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), as well as 

Bidders, Suppliers, and Contractors and their subcontractors under Bank-financed contracts, 
observe the highest standard of ethics during the procurement and execution of such contracts1

(a)  defines, for the purposes of this provision, the terms set forth below as follows :  

. In 
pursuance of this policy, the Bank:  

(i)  “corrupt practice” 2

                                                 
1 In this context, any action taken by a bidder, supplier, contractor, or a sub-contractor to influence the 
procurement process or contract execution for undue advantage is improper. 

 is the offering, giving, receiving or soliciting directly or indirectly, of 
anything of value to influence improperly the actions of another party;  

2 “another party” refers to a public official acting in relation to the procurement process or contract 
execution]. In this context, “public official” included World Bank staff and employees of other 
organizations taking or reviewing procurement decisions. 
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(ii) “ fraudulent practice” 3

(iii) “collusive practices”

 is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party obtain a financial or 
other benefit or to avoid an obligation;  

4

(iv) “coercive practices”

 is an arrangement between two or more parties designed to achive 
an improper purpose, including to influence improperly the actions of another party; 

5

(v) “obstructive practice”  is 

 is impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions of 
a party; 

(aa) deliberately destroying, falsifying, altering or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede a 
Bank investigation into allegations of a  corrupt, fraudulent, coercive or collusive 
practice, and / or threatening, harassing of intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s inspection and audit rights 
provided for under sub-clause 37.1 (e) below.  

(b) will reject a proposal for award if it determines that the Bidder recommended for award 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive 
practices in competing for the contract in question; 

(c) will cancel the portion of the loan allocated to a contract if it determines at any time that 
representatives of the Borrower or of a beneficiary of the loan were engaged in corrupt, 
fraudulent, collusive or coercive practices during the selection process or the execution of 
the contract, without the Borrower having taken timely and appropriate action 
satisfactory to the Bank to remedy the situation. 

(d) will sanction a firm or individual, including declaring the them ineligible, either 
indefinitely or for a stated period of time, to be awarded a Bank-financed contract if at 
any time determines that the they have, directly of through an agent, engaged in corrupt, 
fraudulent, collusive or coercive practices in competing for, or in executing, a Bank-
financed contract; and 

(e) will have the right to require  a provision be included in Bidding Documents and in 
contracts financed by the Bank loan, requiring Bidders, Suppliers, Contractors and 
Consultants to permit the Bank to inspect their accounts and records and other documents 
relating to the bid submission and contract performance, and have them audited by 
auditors appointed by the Bank. 

37.2  Furthermore, Bidders shall be aware of the provision stated in sub-clause 23.2 and sub-clause 59.2 
of the Conditions of Contract.  

                                                 
3 a “party” refers to a public official; the terms “benefit” and “obligation” related to the procurement 
process or contract execution; and the “act or omission” is intended to influence the procurement process or 
contract execution.  
4 “parties” refers to participants in the procurement process (including public officials) attempting to 
establish bid prices at artificial, non competitive levels. 
5 a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 2:  

 

FORMS OF BID, QUALIFICATION INFORMATION AND 
LETTER OF ACCEPTANCE  

 
Table of Forms:  
 
-  CONTRACTOR’S BID  
 
-  QUALIFICATION INFORMATION  
 
-  LETTER OF ACCEPTANCE  
 
-  NOTICE TO PROCEED WITH THE WORK  
 
-  AGREEMENT FORM  
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Description of the Works:  Per iodic Maintenance of Sainj  Chopal Nerwa Shallu Road 
Package No. HP-SH-08 (Sub Head: Providing and Laying  
20mm thick open-graded premix surfacing, Profile Correction 
Course,  Repair to C.D. Works, Retaining walls and Breast 
walls, Side Drain and Parapets in PCC and road side furniture 
and fixing sign boards and & Bioengineering measures) 

Contractor 's Bid 

ii. Section from  KM 38/0 to KM 90/0 
 

BID:     Package No. HP-SH-08 
To   : The Chief Engineer (South Zone)  
Address  : HP PWD, Nirman Bhawan, Shimla-2

 

 
GENTLEMEN,  
 
Having examined the bidding documents including addendum, we offer to execute the Works described 
above in accordance with the Conditions of Contract, Specifications, Drawings and Bill of Quantities 
accompanying this Bid for the Contract Price of _________ [ in figures]  
(__________________________________________________) [ in letters] .

3  

 
The advance Payment required is: Rupees ________________.  
 
We accept the appointment of ________________________ as the Adjudicator.  
(OR)  
We do not accept the appointment of ___________________ as the Adjudicator and propose instead that 
_______________________ be appointed as Adjudicator whose daily fees and biographical data are 
attached.  
 
This Bid and your written acceptance of it shall constitute a binding contract between us. We understand 
that you are not bound to accept the lowest or any Bid you receive.  
 
We hereby certify that we have taken steps to ensure that no person acting for us or on behalf will engage 
in bribery.  
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we 
will strictly observe the laws against fraud and corruption in force in India namely “Prevention of 
Corruption Act 1988” .  
 
Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to contract 
execution if we are awarded the contract, are listed below:  
 
Name and address of agent   Amount  
______________________  ________ ____________________________  

Purpose of Commission or gratuity  

______________________  ________ ____________________________  
______________________  ________  ____________________________  
(if none, state “none”)  
______________________________ 
1 To be filled in by the Employer before issue of the Bidding Documents.  
2 To be filled in by the Employer before issue of the Bidding Documents.  
3 To be filled in by the Bidder, together with his particulars and date of submission at the bottom of the      

Form of Bid.  
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We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security required by 
the Bidding documents. 
  
 
Yours faithfully,  
 
 
Authorized Signature:  
 
Name & Title of Signatory: ___________________________________________________________  
 
Name of Bidder   : ______________________________________________  
 
Address    : ___________________________________________________________  
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Qualification Information 

The information to be filled in by the Bidder in the following pages will be used for purposes of post 
qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 
incorporated in the Contract.  
 
1.  For  Individual Bidders  
 
1.1  Constitution or legal status of Bidder  

[Attach copy]  
 
Place of registration: _______________________________  
 
Principal place of business: _______________________________  
 
Power of attorney of signatory of Bid  
[Attach]  
 

1.2  Total value of Civil Engineering construction                              
work executed and payments received in the last five years         
(in Rs. lacs) β      2004-2005_______________ 

      2005-2006_______________ 
              2006-2007_______________ 
              2007-2008_______________ 

2008-2009_______________ 
1.3.1  Work performed as prime contractor (in the same name) on works of a similar nature over the last 

five years. i.e.2004-2005 to 2008-2009.  
  
 
Project 
Name  of the 

Employer
*   

Name  Descrip-
tion of 
work  

Contract 
No.  

Lacs)  

Value 
of 
contract 
(Rs.  

Date 
of 
issue 
of 
work 
orde
r  

Stipulated 
period of 
completion  

Actual date 
of 
completion*   

Remarks 
explaining 
reasons 
for delay 
and work 
completed  

         

         

         

         

         

         

 
 
____________________________________ 
*Attach certificate(s) from the Engineer(s)-in-Charge 
β Attach certificate from Chartered Accountant  
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1.3.2 Quantities of work executed as prime contractor (in the same name and style) in the last five years:  
i.e. 2004-2005 to 2008-2009.    
Year  Name  

of the 
Work 

Name  
of the Employer

Quantity of work performed (cum) @  
*   

 Remarks *  
Bituminous   

   
Macadam 

  Cement 
Concrete 

Stone 
masonry  

Open Graded 
Premix carpet 

(indicate 
contract 
Ref) 

2004-2005  
2005-2006 
2006-2007 
2007-2008 
2008-2009 
*Attach certificate(s) from the Engineer(s)-in-Charge  
@The item of work for which data is requested should tally with that specified in ITB clause 4.5A(c).  
 
1.4  Information on Bid Capacity (works for which bids have been submitted and works which are yet to 

be completed) as on the date of this bid.  
 
(A)     Existing commitments and on-going works:  
 

 
Description of 

Work 

 
Place 

& 
State 

 
Contract 

No & Date 

 
Name & 

Address of 
Employer 

 
Value of 
Contract 
(Rs. in 
lacs) 

 
Stipulated 
period of 

completion 

 
Value of *  

works 
remaining to 
be completed 

(Rs. lacs) 
 

 
Anticipated 

Date of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

 
 
 

       

 
(B)  Works for which bids already submitted:  
Description of 
Work 

Place 
& State 

Name & 
Address of 
Employer*  

Estimated 
Value of*  
Works 
(Rs. Lacs) 

Stipulated 
period of 
completion 

Date when 
decision is 
expected 

Remarks, if any 

(1) (2) (3) (4) (5) (6) (7) 

 
 
 
 
 
 

      

 
*  Attach certificate(s) from the Engineer(s)-in-Charge  
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1.5 The following items of Contractor's Equipment are essential for carrying out the Works. The Bidder 
should list all the information requested below. Refer also to Sub Clause 4.3 (d) of the Instructions to 
Bidders.  

 
 

Item of Equipment Requirement Availability Proposals Remarks 
(From whom 

to be 
purchased 

No. Capacity Owned/leased/ 
to be procured 

Nos./ 
capacity 

Age/ 
Condition 

 PERIODIC MAINTENANCE WORKS  
TAR BOILER 1      

HOT MIX PLANT (40-60TPH) 
Drum Mix/ Batch Mix 

1      

PAVER FINISHER 1      

AIR COMPRESSOR 2      

WATER TANKER 
 (WITH SPRINKLER) 

2      

STATIC ROAD  ROLLER 2      

TRUCK / TIPPER / TRACTOR 
 (with facility for covering) 

4      

Vibratory Road Roller 2      

Bitumen Pressure Distributor 1      

  FIELD TESTING LABORATORY  
Apparatus for Testing Earth 1      

Sieve Set 
(As per IRC MORTH) 

2      

Spatula 4      

Aggregate Impact Value Machine with 
Accessories 

1      

Flakiness Gauge as per IS 2386 – I 2      

3 M Straight Edge with Wedge 1      

Softening test apparatus complete 
accessories 

1      

Bitumen Extraction Machinery etc. 
complete including benzene 

1      

Bitumen Penetration Machine with 
accessories 

1      

Ductilometer 1      

Viscometer 1      

Sand replacement Cylinder with 
accessories 

1      

Electronic Balance:        

200 Gms 1      

5 Kg. 1      

Thermo-metres 10      

Enamelled Tray (Small, Medium & 
Big) 

6 Each      

Hot Plate  1      

Camber Boards 4      
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Super-elevation  Boards 2      

1 Kg Capacity balance 1      

Level Measuring instrument 1      

 
1.6 Qualifications and experience of key personnel proposed for administration and execution of the 

Contract. Attach biographical data. Refer also to Sub Clause 4.3 (e) and 4.5 (B) (b) of instructions to 
Bidders and Sub Clause 9.1 of the Conditions of Contract.  

  
 
A. Technical Personnel:   
  
                                                                                

Position Name Qualifications Years of 
experience 
(general) 

Years of experience in 
the proposed position 

Site Engineer 
 
 
 
 
 
 
 
 
 
Jr. Site Engineer 
 
 
 
 
 
 
 
 
 
 Foreman 
 
 
 
 
  
 
 

 Degree in 
Civil engineering or 

equivalent 
or 

Diploma in 
Civil engineering   

 
 
 
 

Degree in 
Civil engineering or 

equivalent 
or 

Diploma in 
Civil engineering   

 
 
 
 

Diploma holder 
or   

ITI certificate holder   
 
 

  
 
 

Seven  
 
 
 

Ten 
 
 
 
 
 

Four  
 
 
 

Seven  
 
 
 
 
 

Nine  
 

Twelve 
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B. For field-testing laboratory: 
 

Position Name Qualifications Years of 
experience  
(general) 

Years of experience in 
the proposed position 

JE/Lab 
Technician 
 
 
 
Lab Assistant 
 

 Diploma in civil 
Engg. or B.Sc. 

 
 
 

I.T.I Diploma 
Holder or Matric 

with  5 Year 
experience 

Two Years 
in 

Highway 
material. 

 
Two Years 

in 
Highway 
material. 

 

 
 
 
1.7  Proposed subcontracts and firms involved. [Refer ITB Clause 4.3 (j)]  
 
 

 
Sections of the Works 

 
Value of subcontract 

 
Sub-contractor(name 

and address) 

 
Experience in 
similar work 

 
  

 
 
 
 
 
 
 
 
 

  

 
1.8   Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports 

(in case of companies/corporation), etc. List them below and attach copies.  
 

……………………………….……………………………….…………………… 

 ……………………………….……………………………….…………………… 

 …………………………….……………………………….……………………… 

 ……………………………….……………………………….…………………… 
 
1.9  Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines 

of credit, etc. List them below and attach copies of support documents [sample format attached] .  
 

 ……………………………….……………………………….…………………… 

 ……………………………….……………………………….…………………… 

 …………………………….……………………………….……………………… 
 ……………………………….……………………………….…………………… 
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1.10. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide 

references if contacted by the Employer.  
 

 ……………………………….……………………………….…………………… 

 ……………………………….……………………………….…………………… 

 …………………………….……………………………….……………………… 
 ……………………………….……………………………….…………………… 
 
 
 
 
 
 
1.11    Information on litigation history in which the Bidder is involved.  
 
  

Other party(ies) Employer Cause of dispute Amount involved Remarks showing 
present status 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

   

 
  
1.12   Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.  

_________________________________________________________________________________ 
_________________________________________________________________________________ 
_________________________________________________________________________________ 
 

1.13  Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as 
necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 and 4.3 
(k)].  

 
2.  Joint Ventures - Deleted  
 
3.  Additional Requirements  
 
3.1  Bidders should provide any additional information required to fulfill the requirements of Clause 4 of 

the Instructions to the Bidders, if applicable.  
 
______________________________________________________________________________________ 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 

FACIL ITIES *– CLAUSE 4.5 [B] [c] OF ITB  
 

BANK CERTIFICATE  
 

This is to certify that M/s. …………… ……………… is a reputed company with a good financial standing.  
 
If the contract for the work, namely Per iodic Maintenance of Sainj  Chopal Nerwa Shallu Road km. 

38/0 to 90/0 under State Roads Project Package No.HP-SH-08 is awarded to the above firm, we shall be 

able to provide overdraft/credit facilities to the extent of Rs. 115.00 lacs to meet their working capital 

requirements for executing the above contract.  

 
 
 
 

__ Sd. __  
 

Name of Bank  
 

Senior Bank Manager  
 

Address of the Bank 
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Form ……….  

(Name of the Project)  
 Per iodic Maintenance of SHs/MDRs under  Himachal Pradesh State Roads Project 

(Declaration regarding customs/excise duty exemption for materials/  
Construction equipment bought for the work)  

 
(Bidder’s Name and Address)  
 
 
The Chief Engineer (South Zone), 
HP, P.W.D Shimla (HP). 
 
Dear Sir:  
 
Re: [Name of Work Per iodic Maintenance of Sainj  Chopal Nerwa Shallu Road km. 38/0 to 90/0 under 
State Roads Project Package No.HP-SH-08 

Certificate for Import/Procurement of Goods/Construction Equipment  
 

1.  We confirm that we are solely responsible for obtaining customs/excise duty waivers which we have 
considered in our bid and in case of failure to receive such waivers for reasons whatsoever, the 
Employer will not compensate us.  

 
2.  We are furnishing below the information required by the Employer for issue of the necessary 

certificates in terms of the Government of India Central Excise Notification No. 108/95 and Customs 
Notification No. 85/99.  

 
 
3.       The goods/construction equipment for which certificates are required are as under:  
Items Make/ 

Brand 
Name 

Capacity 
[where 
applicable] 

Quantity Value State whether it will 
be procured locally 
or imported [if so 
from which country] 

Remarks regarding 
justification for the 
quantity and their 
usage in works. 

Goods 
[a]Bitumen 
 

      

[b] Others 
 

      

Construction Equipment 
[a] 
 

      

[b] 
 

      

[c] 
 

      

[d] 
 

      

 
 
 
4.       We agree that no modification to the above list is permitted after bids are opened.  
 
5.  We agree that the certificate will be issued only to the extent considered reasonable by the Employer 

for the work, based on the Bill of Quantities and the construction programme and methodology as 
furnished by us alongwith the bid.  
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6.        We confirm that the above goods will be exclusively used for the construction of the above work 

and construction equipment will not be sold or otherwise disposed of in any manner for a period of 
five years from the date of acquisition.  

 
 
Date: ___________________     (Signature) ____________________  
Place: __________________    (Printed Name) _________________  

(Designation) __________________  
(Common Seal) ________________  
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 Letter  of Acceptance 

 
(letterhead paper of the Employer) 

________________________[date]  
 

To: _________________________________________________________________________[name and 
address of the Contractor]  

 
Dear Sirs,  
 

This is to notify you that your Bid dated ____________ for execution of the 
________________________  
___________________________________________________________ [name of the contract and 
identification number, as given in the Instructions to Bidders] for the Contract Price of Rupees —————
—————— ____________________________________ (_____________) [amount in words and 
figures], as corrected and modified in accordance with the Instructions to Bidders

1 
is hereby accepted by 

our Agency.  
We accept/do not accept that __________________________ be appointed as the Adjudicator

2
.  

 
We note that as per bid, you do not intend to subcontract any component of work.  

[OR]  
We note that as per bid, you propose to employ M/s. .......................................... as sub-contractor 

for executing ...........................................  
 

[Delete whichever is not applicable] .  
 
  You are hereby requested to furnish Performance Security, plus additional security for unbalanced 
bids in terms of ITB clause 29.5, in the form detailed in Para 34.1 of ITB for an amount of Rs.————— 
within 21 days of the receipt of this letter of acceptance valid upto 28 days from the date of expiry of 
Defects Liability Period i.e. upto ........... and sign the contract, failing which action as stated in Para 34.3 of 
ITB will be taken.  
 

We have reviewed the construction methodology submitted by you alongwith the bid in response 
to ITB Clause 4.3[k] and our comments are given in the attachment. You are requested to submit a revised 
Program including environmental management plan as per Clause 27 of General Conditions of Contract 
within 14 days of receipt of this letter.  
 

Yours faithfully,  
 
 
 
Authorized Signature   
 
Name and Title of Signatory  
 
Name of Agency  

 
_____________________________ 
1 Delete "corrected and" or "and modified" if only one of these actions applies. Delete "as corrected and 

modified in accordance with the Instructions to Bidders" if corrections or modifications have not been 
effected.  

2 
To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in 

the "Instructions to Bidders."  
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Issue of Notice to proceed with the work 

 
(letterhead of the Employer) 

————— (date)  
To  
 
—————————————— (name and address of the Contractor)  
 
——————————————  
 
——————————————  
 
Dear Sirs:  
 

Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and signing of 
the contract agreement for the construction/periodic maintenance works  of 
__________________________________________road from _____________________ Km ____ to 
______ in ______ District under State Roads Project Package No. __________ —————— @ a Bid 
Price of Rs.——————, you are hereby instructed to proceed with the execution of the said works in 
accordance with the contract documents.  

 
    

Yours faithfully,  
 
 
                                                                Executive Engineer, 
                                                                                         Chopal Division, 
                                                                                                                 HPPWD Chopal, HP                                                           
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Agreement  
Agreement Form  

 
This agreement, made the ___________________ day of ______________2009_______, between 
Executive Engineer,  __________ Division, HPPWD, ___________, the authorized representative, on 
behalf of the Governor of Himachal Pradesh and acting as an officer/ representative of HPRIDC  [name and 
address of Employer] (hereinafter called “ the Employer)”  of the one part and 
_____________________________________________________[name and address of contractor] 
(hereinafter called “ the Contractor”  of the other part).  
 
Whereas the Employer is desirous that the Contractor execute “periodic maintenance works  of 
__________________________________________road from _____________________ Km ____”  [ name 
and identification number of Contract] (hereinafter called “ the Works” ) and the Employer has accepted the 
Bid by the Contractor for the execution and completion of such Works and the remedying of any defects 
therein, at a contract price of Rs.................................................................................  
 
NOW THIS AGREEMENT WITNESSETH as follows:  
 
1.  In this Agreement, words and expression shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be 
read and construed as part of this Agreement. 

  
2.  In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 
and remedy any defects therein in conformity in all aspects with the provisions of the Contract.  

 
3.  The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner prescribed 
by the Contract.  

 
4.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.:  
 

i)  Letter of Acceptance;  
ii)  Notice to proceed with the works;  
iii) Contractor’s Bid;  
iv)  Contract Data;  
v)  Conditions of contract (including Special Conditions of Contract);  
vi)   Specifications;  
vii)  Drawings;  
viii)  Bill of Quantities; and  
ix)  Any other document listed in the Contract Data as forming part of the contract.  
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In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 
before written.  
 
The Common Seal of ____________________________________________________________  
 
was hereunto affixed in the presence of:  
 
 
Signed, Sealed and Delivered by the said _________________________________________________  
_____________________________________________________________________________________  
_____________________________________________________________________________________  
 
 
in the presence of:  
 
 
Binding Signature of Employer _________________________________________________ ___  
 
 
Binding Signature of Contractor _____________________________________________________  



Contractor                                                                                       EE 38 

  
 
 
 
 
 
 
 
 
 
 
 
 
  

SECTION 3: CONDITIONS OF CONTRACT  
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Conditions of Contract 

A. General 
 

1.  Definitions  
 
1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms.  
 

The Adjudicator  is the person appointed jointly by the Employer and the Contractor to resolve 
disputes in the first instance, as provided for in Clauses 24 and 25. The name of the Adjudicator is 
defined in the Contract Data.  
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.  
 
Compensation Events are those defined in Clause 44 hereunder.  
 
The Completion Date is the date of completion of the Works as certified by the Engineer in 
accordance with Sub Clause 55.1.  
 
The Contract is the contract between the Employer and the Contractor to execute, complete and 
maintain the Works. It consists of the documents listed in Clause 2.3 below.  
 
The Contract Data defines the documents and other information which comprise the Contract.  
 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer.  
 
The Contractor 's Bid is the completed Bidding document submitted by the Contractor to the 
Employer.  
 
The Contract Pr ice is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract.  
 
Days are calendar days; months are calendar months.  
 
A Defect is any part of the Works not completed in accordance with the Contract.  
 
The Defects L iability Per iod is the period named in the Contract Data and calculated from the 
Completion Date.  
 
The Employer  is the party who will employ the Contractor to carry out the Works.  
 
The Engineer  is the person named in the Contract Data (or any other competent person appointed 
and notified to the contractor to act in replacement of the Engineer) who is responsible for 
supervising the execution of the works and administering the Contract.  
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
the Works.  
 
The Initial Contract Pr ice is the Contract Price listed in the Employer's Letter of Acceptance.  
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The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time.  
 
Mater ials are all supplies, including consumables, used by the contractor for incorporation in the 
Works.  
 
Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 
chemical or biological function.  
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Repor ts are those which were included in the Bidding documents and are 
factual interpretative reports about the surface and sub-surface conditions at the site.  
 
Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Engineer.  
 
The Star t Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the works. It does not necessarily coincide with any of the Site Possession Dates.  
 
A Subcontractor  is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract which includes work on the Site.  
 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
which are needed for construction or installation of the Works.  
 
A Var iation is an instruction given by the Engineer which varies the Works. 
  
The Works are what the Contract requires the Contractor to construct, install, and turn over to the 
Employer, as defined in the Contract Data.  
 

2.   Interpretation  
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 

or neuter, and the other way around. Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically defined. The Engineer will provide 
instructions clarifying queries about the Conditions of Contract.  

 
2.2   If sectional completion is specified in the Contract Data, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 
Works (other than references to the Completion Date and Intended Completion date for the whole 
of the Works).  

 
2.3         The documents forming the Contract shall be interpreted in the following order of priority:  
 

(1)  Agreement  
 
(2) Letter of Acceptance, notice to proceed with the works  
 
(3)  Contractor’s Bid  
 
(4)  Contract Data  
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(5)  Conditions of Contract including Special Conditions of Contract  
 
(6)  Specifications  
 
(7)  Drawings  
 
(8)  Bill of Quantities and  
 
(9)  any other document listed in the Contract Data as forming part of the Contract.  
 

3.  Language and Law  
 

3.1  The language of the Contract and the law governing the Contract are stated in the Contract Data.  
 

4.           Engineer 's Decisions  
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between 
the Employer and the Contractor in the role representing the Employer.  

 
5.           Delegation  

 
5.1  The Engineer may delegate any of his duties and responsibilities to other people except to the 

Adjudicator after notifying the Contractor and may cancel any delegation after notifying the 
Contractor.  

 
6.  Communications 

  
6.1  Communications between parties which are referred to in the conditions are effective only when in 

writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act). 
  

7.  Subcontracting  
 

7.1  The Contractor may subcontract with the approval of the Engineer but may not assign the Contract 
without the approval of the Employer in writing. Subcontracting does not alter the Contractor's 
obligations.  

 
8.          Other  Contractors  

 
8.1  The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors. The 
Contractor shall as referred to in the Contract Data, also provide facilities and services for them as 
described in the Schedule. The employer may modify the schedule of other contractors and shall 
notify the contractor of any such modification.  

 
9.  Personnel  

 
9.1  The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other personnel 
approved by the Engineer. The Engineer will approve any proposed replacement of key personnel 
only if their qualifications, abilities, and relevant experience are substantially equal to or better 
than those of the personnel listed in the Schedule.  

 
9.2  If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff 

or his work force stating the reasons the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in the Contract.  
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 9.3        The Contractor shall not employ any retires Gazetted officer who has worked in   the        

       Engineering Department   of the State Government and has either not completed two years after he 
date of retirement or has not obtained State Government’s permission to employment with the 
Contractor. 

 
10. Employer ’s and Contractor 's Risks  
 
10.1  The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor 

carries the risks which this Contract states are Contractor’s risks.  
 
11.        Employer 's Risks  
 
11.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly affect 

the execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor’s employees), and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the 
design of the Works, other than the Contractor’s design. 

 
12.  Contractor ’s Risks  
 
12.1    All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks are the 
responsibility of the Contractor.  

 
13.         Insurance  
 
13.1  The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and 
deductibles stated in the Contract Data for the following events which are due to the Contractor’s 
risks:  

(a)  loss of or damage to the Works, Plant and Materials;  
(b)  loss of or damage to Equipment;  
(c)  loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and  
(d)  personal injury or death.  
 

       13.2   Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 
Engineer’s approval before the Start Date. All such insurance shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify the loss or damage incurred.  

 
13.3      If the Contractor does not provide any of the policies and certificates required, the Employer may 

effect the insurance which the Contractor should have provided and recover the premiums the 
Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be a debt due.  

 
13.4       Alterations to the terms of insurance shall not be made without the approval of the Engineer.  
 
13.5       Both parties shall comply with any conditions of the insurance policies.  
 
14.        Site Investigation Repor ts  
 
14.1     The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the 

Contract Data, supplemented by any information available to the Bidder.  
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15.        Quer ies about the Contract Data 
  
15.1      The Engineer will clarify queries on the Contract Data.  
  
16. Contractor  to Construct the Works  
 
16.1    The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings, and as per instructions of Engineer.  
 
17.  The Works to Be Completed by the Intended Completion Date  
 
17.1      The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the program submitted by the Contractor, as updated with the approval 
of the Engineer, and complete them by the Intended Completion Date.  

 
18.   Approval by the Engineer   
 
18.1  The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Engineer, who is to approve them if they comply with the Specifications and Drawings.  
 
18.2  The Contractor shall be responsible for design of Temporary Works.  
 
18.3  The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary 

Works.  
 
18.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works where 

required.  
 
18.5  All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 

are subject to prior approval by the Engineer before their use.  
 
19.  Safety  
 
19.1  The Contractor shall be responsible for the safety of all activities on the Site.  
 
20.  Discover ies  
 
20.1  Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

is the property of the Employer. The Contractor is to notify the Engineer of such discoveries and 
carry out the Engineer's instructions for dealing with them.  

 
21. Possession of the Site  
 
21.1  The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part 

is not given by the date stated in the Contract Data the Employer is deemed to have delayed the 
start of the relevant activities and this will be Compensation Event.  

 
22.  Access to the Site  
 
22.1  The Contractor shall allow the Engineer and any person authorized by the Engineer access to the 

Site, to any place where work in connection with the Contract is being carried out or is intended to 
be carried out and to any place where materials or plant are being manufactured / fabricated / 
assembled for the works.  
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23.  Instructions  
 
23.1  The Contractor shall carry out all instructions of the Engineer which comply with the applicable 

laws where the Site is located.  
 
23.2  The Contractor shall permit the bank to inspect the Contractor’s accounts and records relating to 

the performance of the Contractor and to have them audited by auditors appointed by the Bank, if 
so required by the Bank.  

 
24.  Disputes  
   
24.1  If the Contractor believes that a decision taken by the Engineer was either outside the authority 

given to the Engineer by the Contract or that the decision was wrongly taken, the decision shall be 
referred to the Adjudicator within 14 days of the notification of the Engineer's decision.  

 
25.  Procedure for  Disputes  
 
25.1  The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a 

dispute.  
 
25.2  The Adjudicator shall be paid daily at the rate specified in the Contract Data together with 

reimbursable expenses of the types specified in the Contract Data and the cost shall be divided 
equally between the Employer and the Contractor, whatever decision is reached by the 
Adjudicator. Either party may refer a decision of the Adjudicator to an Arbitrator within 28 days 
of the Adjudicator's written decision. If neither party refers the dispute to arbitration within the 
above 28 days, the Adjudicator's decision will be final and binding.  

 
25.3  The arbitration shall be conducted in accordance with the arbitration procedure stated in the 

Special Conditions of Contract.  
 
26.  Replacement of Adjudicator   
 
26.1  Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the 

Adjudicator is not fulfilling his functions in accordance with the provisions of the Contract, a new 
Adjudicator will be jointly appointed by the Employer and the Contractor. In case of disagreement 
between the Employer and the Contractor, within 30 days, the Adjudicator shall be designated by 
the Appointing Authority designated in the Contract Data at the request of either party, within 14 
days of receipt of such request.  

 
B.  Time Control 

 
27.  Program  
 
27.1  Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 

approval a Program including Environmental Management Plan showing the general methods, 
arrangements, order, and timing for all the activities in the Works along with monthly cash flow 
forecast.  

 
27.2  An update of the Program shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities.  

 
27.3  The Contractor shall submit to the Engineer, for approval, an updated Program at intervals no 

longer than the period stated in the Contract Data. If the Contractor does not submit an updated 
Program within this period, the Engineer may withhold the amount stated in the Contract Data 
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from the next payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program has been submitted.  

 
27.4  The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor 

may revise the Program and submit it to the Engineer again at any time. A revised Program is to 
show the effect of Variations and Compensation Events.  

 
28.  Extension of the Intended Completion Date  
 
28.1  The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work and which 
would cause the Contractor to incur additional cost.  

   
28.2  The Engineer shall decide whether and by how much to extend the Intended Completion Date 

within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has 
failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay 
by this failure shall not be considered in assessing the new Intended Completion Date.  

 
29.  Deleted  
 
30.  Delays Ordered by the Engineer   

 

30.1  The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works.  

 
31.  Management Meetings  
 
31.1  Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of a management meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure.  

 
31.2  The Engineer shall record the business of management meetings and is to provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken is to be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting.  

 
32.  Ear ly Warning  
 
32.1  The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events 

or circumstances that may adversely affect the quality of the work, increase the Contract Price or 
delay the execution of works. The Engineer may require the Contractor to provide an estimate of 
the expected effect of the future event or circumstance on the Contract Price and Completion Date. 
The estimate is to be provided by the Contractor as soon as reasonably possible.  

 
32.2  The Contractor shall cooperate with the Engineer in making and considering proposals for how the 

effect of such an event or circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Engineer.  
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C. Quality Control 
 

33.  Identifying Defects  
 
33.1  The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct 
the Contractor to search for a Defect and to uncover and test any work that the Engineer considers 
may have a Defect  

33.2  The contractor shall permit the Employer’s Technical auditor to check the Contractor’s work and 
notify the Engineer and Contractor of any defects that are found. Such a check shall not affect the 
Contractor’s or the Engineer’s responsibility as defined in the Contract Agreement.  

 
34.  Tests  
 
34.1  If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. If there is no Defect the test shall be a Compensation Event.  

 
35.  Correction of Defects  
 
35.1  The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 
length of time specified by the Engineer’s notice.  

 
36.  Uncorrected Defects  
 
36.1  If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, the 

Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this 
amount.  

 
Note: Where in certain cases, the technical specifications provide for acceptance of works within 
specified tolerance limits at reduced rates, Engineer will certify payments to Contractor 
accordingly.  
 

D.  Cost Control 
 
   
37.   Bill of Quantities 
 
37.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning works to be done by the Contractor. 
 
37.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each. 
 
38. Changes in the Quantities 
 
38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than 25 percent provided the change exceeds 1% of initial Contract Price, 
the Engineer shall adjust the rate to allow for the change. 
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38.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price 
is exceeded by more than 15 percent, except with the Prior approval of the Employer. 

 
38.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost 

breakdown of any rate in the Bill of Quantities. 
 
39.  Var iations  
 
39.1  All Variations shall be included in updated Programs produced by the Contractor.  
 
40.  Payments for  Var iations  
 
40.1  The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates) for 

carrying out the Variation when requested to do so by the Engineer. The Engineer shall assess the 
quotation, which shall be given within seven days of the request or within any longer period stated 
by the Engineer and before the Variation is ordered.  

 
 40.2 If the work in the Variation corresponds with an item description in the Bill of Quantities and if, in 

the opinion of the Engineer, the quantity of work above the limit stated in Sub Clause 38.1 or the 
timing of its execution do not cause the cost per unit of quantity to change, the rate in the bill of 
Quantities shall be used to calculate the value of the Variation.  If the cost per unit of quantity 
changes, or if the nature or timing of the work in the Variation does not correspond with items in 
the Bill of Quantities, the quotation by the Contractor shall be in form of new rates for the relevant 
items of work. 

 
40.3  If the Contractor's quotation is unreasonable (or if the contractor fails to provide the Engineer with 

the quotation within a reasonable time specified by the Engineer in accordance with Clause 40.1) 
the Engineer may order the Variation and make a change to the Contract Price which shall be 
based on Engineer’s own forecast of the effects of the Variation on the Contractor's costs.  

 
40.4  If the Engineer decides that the urgency of varying the work would prevent a quotation being 

given and considered without delaying the work, no quotation shall be given and the Variation 
shall be treated as a Compensation Event.  

 
40.5       The Contractor shall not be entitled to additional payment for costs that could have been avoided 

by giving early warning.  
 
41.  Cash flow forecasts  
 
41.1      When the Program is updated, the contractor is to provide the Engineer with an updated cash flow 

forecast.  
 
42.  Payment Cer tificates  
   
42.1.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of the work 

completed less the cumulative amount certified previously along with details of measurement of 
the quantity of works executed in a tabulated form as approved by the Engineer.  

 
 42.2  The Engineer shall the details given in the Contractor's monthly statement and within 14 days 

certify the amount to be paid to the Contractor after taking into account any credit or debit for the 
month in question in respect of materials for the works in the relevant amounts and under 
conditions set forth in sub-clause 51(3) of the Contract Data (Secured Advance).  

 
42.3      The value of work executed shall be determined by the Engineer after due check measurement of 

the quantities claimed as executed by the contractor. 
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42.4      The value of work executed shall comprise the value of the quantities of the items in the Bill of 
Quantities completed. 

42.5       The value of work executed shall include the valuation of Variations and Compensation Events.  
 
42.6      The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information.  
 
43.  Payments  
 
43.1  Payments shall be adjusted for deductions for advance payments, retention, other recoveries in 

terms of the contract and taxes, at source, as applicable under the law. The Employer shall pay the 
Contractor the amounts certified by the Engineer within 28 days of the date of each certificate. If 
the Employer makes a late payment, the Contractor shall be paid interest on the late payment in 
the next payment. Interest shall be calculated from the date by which the payment should have 
been made upto the date when the late payment is made at 8% per annum. 

 
43.2  If an amount certified is increased in a later certificate or as a result of an award by the 

Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set 
out in this clause. Interest shall be calculated from the date upon which the increased amount 
would have been certified in the absence of dispute.  

 
43.3  Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract.  
 
44.  Compensation Events  
 
44.1  The following are Compensation Events unless they are caused by the Contractor:  
 

(a)  The Employer does not give access to a part of the Site by the Site Possession Date stated 
in the Contract Data.  

 
(b)  The Employer modifies the schedule of other contractors in a way which affects the work 

of the contractor under the contract. 
  
(c)  The Engineer orders a delay or does not issue drawings, specifications or instructions 

required for execution of works on time.  
 
(d)  The Engineer instructs the Contractor to uncover or to carry out additional tests upon 

work which is then found to have no Defects.  
 
(e)  The Engineer unreasonably does not approve for a subcontract to be let.  
 
(f)  Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of Letter of Acceptance from the information issued to Bidders 
(including the Site Investigation Reports), from information available publicly and from a 
visual inspection of the Site.   

 
(g)  The Engineer gives an instruction for dealing with an unforeseen condition, caused by the 

Employer, or additional work required for safety or other reasons.  
 
(h)  Other contractors, public authorities, utilities or the Employer does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost to the 
Contractor.  

 
(i) The advance payment is delayed.  
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(j)  The effect on the Contractor of any of the Employer’s Risks.  
 
(k)  The Engineer unreasonably delays issuing a Certificate of Completion.  
 
(l)  Other Compensation Events listed in the Contract Data or mentioned in the Contract.  
 

44.2  If a Compensation Event would cause additional cost or would prevent the work being completed 
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 
Completion Date is extended. The Engineer shall decide whether and by how much the Contract 
Price shall be increased and whether and by how much the Intended Completion Date shall be 
extended.  

 
44.3  As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor's forecast cost has been provided by the Contractor, it is to be assessed by the Engineer 
and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed 
unreasonable, the Engineer shall adjust the Contract Price based on Engineer’s own forecast. The 
Engineer will assume that the Contractor will react competently and promptly to the event.  

 
44.4  The Contractor shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor not having given early warning or not having cooperated with 
the Engineer.  

 
45.  Tax  
 
45.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that 

the Contractor will have to pay for the performance of this Contract. The Employer will perform 
such duties in regard to the deduction of such taxes at source as per applicable law.  

 
46.  Currencies  
 
46.1  All payments shall be made in Indian Rupees.  
 
47.  Pr ice Adjustment  
 
47.1  Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, 

fuels and lubricants in accordance with the following principles and procedures and as per formula 
given in the contract data:  

 
(a)  The price adjustment shall apply for the work done from the start date given in the 

contract data upto end of the initial intended completion date or extensions granted by the 
Engineer and shall not apply to the work carried out beyond the stipulated time for 
reasons attributable to the contractor.  

 
(b)  The price adjustment shall be determined during each quarter from the formula given in 

the contract data.  
 
(c)  Following expressions and meanings are assigned to the work done during each quarter:  
 

R = Total value of work done during the quarter. It would include the amount of secured 
advance for materials paid for (if any) during the quarter, less the amount of the secured 
advance recovered, during the quarter. It will exclude value for works executed under 
variations for which price adjustment will be worked separately based on the terms 
mutually agreed.  
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47.2  To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 
the provisions of this or other clauses in the contract, the unit rates and prices included in the 
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 
costs.  

 
48.  Retention  
 
48.1  The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Contract Data until Completion of the whole of the Works.  
 
48.2  On Completion of the whole of the Works half the total amount retained is repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has certified 
that all Defects notified by the Engineer to the Contractor before the end of this period have been 
corrected.  

 
48.3  On completion of the whole works, the contractor may substitute retention money (balance half) 

with an “on demand”  Bank guarantee.  
 
49.  L iquidated Damages  
 
49.1  The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Contract Data for each day that the Completion Date is later than the Intended Completion Date 
(for the whole of the works or the milestone as stated in the contract data). The total amount of 
liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may 
deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages 
does not affect the Contractor's liabilities.  

 
49.2  If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting the 
next payment certificate. The Contractor shall be paid interest on the over payment calculated 
from the date of payment to the date of repayment at the rates specified in Sub Clause 43.1.  

 
50.  Deleted  
 
51.  Advance Payment  
 
51.1  The Employer shall make advance payment to the Contractor of the amounts stated in the Contract 

Data by the date stated in the Contract Data, against provision by the Contractor of an 
Unconditional Bank Guarantee in a form and by a bank acceptable to the Employer in amounts 
and currencies equal to the advance payment. The guarantee shall remain effective until the 
advance payment has been repaid, but the amount of the guarantee shall be progressively reduced 
by the amounts repaid by the Contractor. Interest will not be charged on the advance payment.  

 
51.2  The Contractor is to use the advance payment only to pay for Equipment, Plant and Mobilization 

expenses required specifically for execution of the Works. The Contractor shall demonstrate that 
advance payment has been used in this way by supplying copies of invoices or other documents to 
the Engineer.  

 
51.3  The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the Works on 
a payment basis. No account shall be taken of the advance (mobilization and equipment only) 
payment or its repayment in assessing valuations of work done, Variations, price adjustments, 
Compensation Events, or Liquidated Damages.  
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51.4  Secured Advance:  
 
 The Engineer shall make advance payment in respect of materials intended for but not yet 

incorporated in the Works in accordance with conditions stipulated in the Contract Data.  
 
52.  Secur ities  
 
52.1  The Performance Security shall be provided to the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The Performance Security shall 
be valid until a date 28 days from the date of expiry of Defects Liability Period and the additional 
security for unbalanced bids shall be valid until a date 28days from the date of issue of the 
certificate of completion.  

 
53.  Deleted  
 
54.  Cost of Repairs  
 
54.1  Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at the 
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.  

 
 

E. Finishing the Contract 
 

55.  Completion  
 
55.1  The Contractor shall request the Engineer to issue a Certificate of Completion of the Works and 

the Engineer will do so upon deciding that the Work is completed.  
 
56.  Taking Over   
 
56.1  The Employer shall take over the Site and the Works within seven days of the Engineer issuing a 

certificate of Completion.  
 
57.  Final Account  
 
57.1  The Contractor shall supply to the Engineer a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Engineer shall issue a Defect Liability Certificate and certify any final payment that is due to 
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If 
it is not, the Engineer shall issue within 56 days a schedule that states the scope of the corrections 
or additions that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a 
payment certificate, within 56 days of receiving the Contractor’s revised account.  

 
58.  Operating and Maintenance Manuals  
 
58.1  If “as built”  Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data.  
 
58.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer’s approval, the Engineer shall withhold the amount 
stated in the Contract Data from payments due to the Contractor.  
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59.  Termination  
 
59.1  The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  
 
59.2  Fundamental breaches of Contract include, but shall not be limited to the following:  
 

(a)  the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the Engineer;  

 
(b)  the Engineer instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days;  
 
(c)  the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation;  
 
(d)  a payment certified by the Engineer is not paid by the Employer to the Contractor within 

56 days of the date of the Engineer's certificate;  
 
(e)  the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer;  

 
(f)  the Contractor does not maintain a security which is required;  
 
(g)  the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract data; and  
 
(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices, as defined in GCC Clause 64 in competing for or in the executing the Contract.  
 

 
59.3  When either party to the Contract gives notice of a breach of contract to the Engineer for a cause 

other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether the breach 
is fundamental or not.  

 
59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.  
 
59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and 

secure and leave the Site as soon as reasonably possible.  
 
60.  Payment upon Termination  
 
60.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done less advance payments received up 
to the date of the issue of the certificate, less other recoveries due in terms of the contract, less 
taxes due to be deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract Data. Additional Liquidated Damages shall not 
apply. If the total amount due to the Employer exceeds any payment due to the Contractor the 
difference shall be a debt payable to the Employer.  

 
60.2  If the Contract is terminated at the Employer's convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the  
               reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed 

solely on the Works, and the Contractor's costs of protecting and securing the Works and less 
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advance payments received up to the date of the certificate, less other recoveries due in terms of 
the contract and less taxes due to be deducted at source as per applicable law.  

 
61.  Proper ty  
 
61.1  All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s default.  
 
62.  Release from Per formance  
 
62.1  If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which commitment was made.  

 
63.  Suspension of Wor ld Bank Loan or  Credit  
 
63.1  In the event that the World Bank suspends the Loan or Credit to the Employer, from which part of 

the payments to the Contractor are being made:  
 

(a)  The Employer is obligated to notify the Contractor of such suspension within 7 days of 
having received the World Bank’s suspension notice.  

 
(b)  If the Contractor has not received sums due to it upon the expiration of the 28 days for 

payment provided for in Sub-Clause 43.1, the Contractor may immediately issue a 14-day 
termination notice.  

  
64.  Corrupt or  Fraudulent Practices: 
 

64.1  If the Employer determines that the Contractor has engaged in corrupt, fraudulent, 
collusive coercive or obstructive practices, in competing for or in executing the Contract, 
then the Employer may, after giving 14 days notice to the Contractor, terminate the 
Contractor’s employment under the Contract and expel him from the Site, and the 
provisions of Clause 59 shall apply.  

 
Should any employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practice during the execution of the works, 
then that employee shall e removed in accordance with Clause 9 (Personnel). 
 
For the Purposes of this Sub-Clause: 
 

(i)  “corrupt practice” 6

(ii) “ fraudulent practice”

 is the offering, giving, receiving or soliciting directly or indirectly, of 
anything of value to influence improperly the actions of another party;  

7

(iii) “collusive practices”

 is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party obtain a financial or 
other benefit or to avoid an obligation;  

8

                                                 
6 “another party” refers to a public official acting in relation to the procurement process or contract 
execution]. In this context, “public official” included World Bank staff and employees of other 
organizations taking or reviewing procurement decisions. 

 is an arrangement between two or more parties designed to achive 
an improper purpose, including to influence improperly the actions of another party; 

7 a “party” refers to a public official; the terms “benefit” and “obligation” related to the procurement 
process or contract execution; and the “act or omission” is intended to influence the procurement process or 
contract execution.  
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(iv) “coercive practices” 9

(v) “obstructive practice”  is 

 is impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions of 
a party; 

(aa) deliberately destroying, falsifying, altering or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede a 
Bank investigation into allegations of a  corrupt, fraudulent, coercive or collusive 
practice, and / or threatening, harassing of intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s inspection and audit rights 
provided for under sub-clause 23.2 [Inspections and Audits by the Bank].”  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                                                                                                                 
8 “parties” refers to participants in the procurement process (including public officials) attempting to 
establish bid prices at artificial, non competitive levels. 
9 a “party” refers to a participant in the procurement process or contract execution. 
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F. Special Conditions of Contract 
 

1.      
 

LABOUR :  

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport.  

 
The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer may require.  

 
2.  COMPLIANCE WITH LABOUR REGULATIONS 
 

:  

During continuance of the contract, the Contractor and his sub contractors shall abide at all times by 
all existing labour enactments and rules made thereunder, regulations, notifications and bye laws of 
the State or Central Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. Salient features of some of 
the major labour laws that are applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules made 
thereunder, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer.  
 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 
of the Employer at any point of time.  
 
 
 
 
 
 
 
 
 
 
 
 
 



Contractor                                                                                       EE 57 

 
 
 
 
 
 
 
 
 

S

(The law as cur rent on the date of bid opening will apply) 

ALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
a)  Workmen Compensation Act 1923 

 

:- The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972 

 

:- Gratuity is payable to an employee under the Act on satisfaction 
of certain conditions on separation if an employee has completed 5 years service or more or on 
death the rate of 15 days wages for every completed year of service. The Act is applicable to all 
establishments employing 10 or more employees.  

c)  Employees P.F. and Miscellaneous Provision Act 1952(since amended) : The Act Provides 

 

for   
monthly contributions by the employer plus workers @ 10% or 8.33%. The benefits payable under 
the Act are :  

 (i)  Pension or family pension on retirement or death, as the case may be.  
 
 (ii)  Deposit linked insurance on the death in harness of the worker.  
 
 (iii)  payment of P.F. accumulation on retirement/death etc.  
 

d)   Maternity Benefit Act 1951 

 

:- The Act provides for leave and some other benefits to women   
employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970

 

:- The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The Principal 
Employer is required to take Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ 20 or more contract labour.  

f)  Minimum Wages Act 1948 

 

:- The Employer is supposed to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Construction of Buildings, Roads, Runways are scheduled employments.  

g)  Payment of Wages Act 1936 

 

:- It lays down as to by what date the wages are to be paid, when it 
will be paid and what deductions can be made from the wages of the workers.  

h)  Equal Remuneration Act 1979 

 

:- The Act provides for payment of equal wages for work of equal 
nature to Male and Female workers and for not making discrimination against Female employees 
in the matters of transfers, training and promotions etc.  

i)  Payment of Bonus Act 1965 :- The Act is applicable to all establishments employing 20 or more 
employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of 
wages and maximum of 20% of wages to employees drawing Rs.3500/-per month or less. The 
bonus to be paid to employees getting Rs.2500/- per month or above upto Rs.3500/- per month 
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shall be worked out by taking wages as Rs.2500/-per month only. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the employment size from 20 to 10 
for the purpose of applicability of this Act.  

 
j)  Industrial Disputes Act 1947 

 

:- The Act lays down the machinery and procedure for resolution of 
Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment.  

k)  Industrial Employment (Standing Orders) Act 1946 

 

:- It is applicable to all establishments 
employing 100 or more workmen (employment size reduced by some of the States and Central 
Government to 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get the same certified by the 
designated Authority.  

l)  Trade Unions Act 1926 

 

:- The Act lays down the procedure for registration of trade unions of 
workmen and employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities.  

m)  Child Labour (Prohibition & Regulation) Act 1986 

 

:- The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulation of 
employment of children in all other occupations and processes. Employment of Child Labour is 
prohibited in Building and Construction Industry.  

n)  Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979 

 

:- 
The Act is applicable to an establishment which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an establishment to 
which this Act becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, travelling expenses from home upto the establishment and back, etc.  

o)  The Building and Other Construction workers (Regulation of Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996 

 

:- All the establishments who carry on any building or 
other construction work and employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as 
may be modified by the Government. The Employer of the establishment is required to provide 
safety measures at the Building or construction work and other welfare measures, such as 
Canteens, First-Aid facilities, Ambulance, Housing accommodations for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.  

p)  Factories Act 1948 

 

:- The Act lays down the procedure for approval at plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. It is 
applicable to premises employing 10 persons or more with aid of power or 20 or more persons 
without the aid of power engaged in manufacturing process.  

3.  SUB-CONTRACTING (GCC Clause 7)  
 

Please add the following as Clause 7.2:  
 
The contractor shall not be required to obtain any consent from the employer for:  
 
a)  the sub-contracting of any part of the Works for which the Sub-contractor is named in the 

contract;  
b)  the provision of labour; and  



Contractor                                                                                       EE 59 

c)  the purchase of materials which are in accordance with the standards specified in the 
Contract.  

 
Beyond this if the contractor proposes sub-contracting any part of the work during execution of 
works, because of some unforeseen circumstances to enable him to complete the work as per terms 
of the contract, the Engineer will consider the following before according approval:  
 
-   The contractor shall not sub-contract the whole of the Works.  
 
-  The contractor shall not sub-contract any part of the Work without prior consent of the 

Engineer. Any such consent shall not relieve the contractor from any liability or 
obligations under the contract and he shall be responsible for the acts, defaults and 
neglects of any sub-contractor, his agents or workmen as fully as if they were the acts, 
defaults or neglects of the contractor, his agents or workmen.  

 
-  The Engineer should satisfy whether (a) the circumstances warrant such sub-contracting; 

and (b) the sub-contractors so proposed for the Work possess the experience, 
qualifications and equipment necessary for the job proposed to be entrusted to them in 
proportion to the quantum of work to be sub-contracted.  

 
-  If payments are proposed to be made directly to that sub-contractor, this should be 

subject to specific authorization by the prime contractor so that this arrangement does not 
alter the contractor's liability or obligations under the contract.  

           __________________________ 
(Note: 1. All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting elements of the works amounting to 
more than 20 percent of the Bid Price. For each such proposal the qualification and the experience of the identified sub-contractor in 
the relevant field should be furnished alongwith the bid to enable the employer to satisfy himself about their qualifications before 
agreeing for such sub-contracting and include it in the contract. In view of the above, normally no additional sub-contracting should 
arise during execution of the contract.  
 
2. However [a]  sub contracting for certain specialized elements of the work is not unusual and acceptable for carrying out 
the works more effectively; but vertical splitting of the works for subcontracting is not acceptable [b]  In any case, proposal 
for sub-contracting in addition to what was specified in bid and stated in contract agreement will not be acceptable if the 
value of such additional sub-contracting exceeds 25% of value of work which was to be executed by Contractor without sub-
contracting.  

 
3. Assignment of the contract may be acceptable only under exceptional circumstances such as insolvencies/liquidation or 
merger of companies etc.  
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4.  ARBITRATION 
The procedure for arbitration will be as follows :  

(GCC Clause 25.3)  

 
25.3          (a) In case of Dispute or difference arising between the Employer and a domestic 

contractor   relating  to any matter arising out of or connected with this agreement, such 
disputes or difference shall be settled in accordance with the Arbitration and 
Conciliation Act, 1996. The arbitral tribunal shall consist of 3 arbitrators one each to be 
appointed by the Employer and the Contractor. The third Arbitrator shall be chosen by 
the two Arbitrators so appointed by the Parties and shall act as Presiding arbitrator. In 
case of failure of the two arbitrators appointed by the parties to reach upon a consensus 
within a period of 30 days from the appointment of the arbitrator appointed 
subsequently, the Presiding Arbitrator shall be appointed by the “Secretary General of 
the Indian Roads Congress, New Delhi” .  

 
(b) In the case of dispute with a Foreign contractor the dispute shall be settled in 

accordance with provisions of UNCITRAL Arbitration Rules. The Arbitral Tribunal 
shall consist of three Arbitrators one each to be appointed by the Employer and the 
Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by 
the Parties, and shall act a presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding arbitrator shall be 
appointed by the”  Secretary General of the Indian Roads Congress, New Delhi” .  

 
(c)  If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by 
the other party, then the Secretary General of the Indian Roads Congress New Delhi, 
both in cases of the Foreign Contractor as well as Indian Contractor, shall appoint the 
arbitrator. A certified copy of the order of the “Secretary General of the Indian Roads 
Congress, New Delhi” , making such an appointment shall be furnished to each of the 
parties.  

 
(d)  Arbitration proceedings shall be held at Shimla (Himachal Pradesh), India, and the 

language of the arbitration proceedings and that of all documents and communications 
between the parties shall be English.  

 
(e)  The decision of the majority of arbitrators shall be final and binding upon both parties. 

The cost and expenses of Arbitration proceedings will be paid as determined by the 
arbitral tribunal. However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its proceedings as also the fees and expenses paid to 
the arbitrator appointed by such party or on its behalf shall be borne by each party 
itself.  

 
(f)  Where the value of the contract is Rs.50 millions and below, the disputes or differences 

arising shall be referred to the Sole Arbitrator. The Sole Arbitrator should be appointed 
by agreement between the parties; failing such agreement, by the appointing authority, 
namely the Secretary General of the Indian Roads Congress New Delhi.  

 
(g)  Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the owners shall not be withheld, unless they are the 
subject matter of the arbitration proceedings.  
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5.  PROTECTION OF ENVIRONMENT
Add the following as GCC Clause 16.2:  

:  

 
 The contractor shall take all reasonable steps to protect the environment on and off the Site and to 
avoid damage or nuisance to persons or to property of the public or others resulting from 
pollution, noise or other causes arising as a consequence of his methods of operation.  

 
 During continuance of the contract, the contractor and his sub-contractors shall abide at all times 
by all existing enactments on environmental protection and rules made thereunder, regulations, 
notifications and bye-laws of the State or Central Government, or local authorities and any other 
law, bye-law, regulations that may be passed or notification that may be issued in this respect in 
future by the State or Central Government or the local authority.  

 
 Salient features of some of the major laws that are applicable are given below :  
 
 The Water (Prevention and Control of Pollution) Act, 1974, This provides for the prevention and 
control of water pollution and the maintaining and restoring of wholesomeness of water. 
'Pollution' means such contamination of water or such alteration of the physical, chemical or 
biological properties of water or such discharge of any sewage or trade effluent or of any other 
liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is likely to, 
create a nuisance  or render such water harmful or injurious to public health or safety, or to 
domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and health of 
animals or plants or of aquatic organisms.  

 
 The Air (Prevention and Control of Pollution) Act, 1981, This provides for prevention, control and 
abatement of air pollution. 'Air Pollution' means the presence in the atmosphere of any 'air 
pollutant', which means any solid, liquid or gaseous substance (including noise) present in the 
atmosphere in such concentration as may be or tend to be injurious to human beings or other living 
creatures or plants or property or environment.  

 
The Environment (Protection) Act, 1986, this provides for the protection and improvement of 
environment and for matters connected therewith, and the prevention of hazards to human beings, 
other living creatures, plants and property. 'Environment' includes water, air and land and the 
inter-relationship which exists among and between water, air and land, and human beings, other 
living creatures, plants, micro-organism and property.  

 
 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 
purpose of providing immediate relief to the persons affected by accident occurring while 
handling hazardous substances and for matters connected herewith or incidental thereto. 
Hazardous substance means any substance or preparation which is defined as hazardous substance 
under the Environment (Protection) Act 1986, and exceeding such quantity as may be specified by 
notification by the Central Government.   

 
6.           L IQUIDATED DAMAGES  
 

Sub-clause 49.1:  
 
Please substitute the last sentence with the following:  
 
“Time is the essence of the contract and payment or deduction of liquidated damages shall not 
relieve the contractor from his obligations to complete the work as per agreed construction 
program and milestones or from any other of the contractor’s obligations and liabilities under the 
contract.”   
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SECTION 4: CONTRACT DATA 
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Contract Data 

 
I tems marked " N/A"  do not apply in this Contract.  
 
The following documents are also part of the Contract:     Clause Reference  
 
· The Schedule of Operating and Maintenance Manuals  N/A   [58]  
 
·  The Schedule of Other Contractors    N/A   [8]  
 
·  The Qualifications information of key personnel provided in 1. 6 of Section 2   [9]  
          
·  The Methodology and Program of Construction & Environmental Management Plan [27]  
 
·  The qualification information of Contractor’s equipment provided in 1. 5 of Section2  [27]  

  
·  Site Investigation reports        [14]  
 
The Borrower is Government of Himachal Pradesh through Government of India/  [1.1]  
  
 
The World Bank means International Bank for Reconstruction and Development (IBRD) [1.1]  
 and Loan refers to an “ IBRD Loan Number 4860-IN” . 
 
The above insertions should correspond to the information provided in the Invitation of Bids.  
 
The Employer is  
  

Name:     Chief Engineer (South Zone) on behalf of the Governor of Himachal Pradesh  
 and  acting as an officer/ representative of HPRIDC                                 (1.1) 

 
 Address: H.P.P.W.D.,Nirman Bhawan, Shimla-171002 (HP) 

 
 
Name of authorized Representative: Superintending Engineer (Design), 
                                             HPPWD, Shimla (HP)   

 
The Engineer is          (1.1)  
   

Name:      Executive Engineer            
                                                                   
Address Chopal Division,   
  HPPWD Chopal , HP 

 
 
Name of Authorized Representative: __________________________  
 
The Adjudicator appointed jointly by the Employer and Contractor is:  
 
*Name : _____________________________________     (1.1)  
 
*Address : ______________________________________________________________________  
 
(* to be filled in after the Adjudicator has been appointed)  
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The name and identification number of the Contract is Per iodic Maintenance of Sainj  Chopal Nerwa 
Shallu Road km. 38/0 to 90/0 under State Roads Project Package No.HP-SH-08.      [1.1]  
 
For each road details refer Schedule 2 
 
The Works consist of: the periodic maintenance works on roads listed in Schedule 2    
  
Providing and Laying  20mm thick open-graded premix surfacing, Profile Correction Course, Repair to 
C.D. Works, Side Drain and Parapets in PCC and road side furniture and fixing sign boards and & 
Bioengineering measures accordance with the requirement of Specifications and drawings  all aspects of quality 
assurance of various components of the work, rectification of the Defects in the completed works during the 
Defects Liability Period and other item of works as may be required to be carried out for completing the works in 
accordance with the provisions of the contract to ensure safety along the roads. 
 
The Start Date shall be the 10th day after date of issue of notice to proceed with the work.   (1.1)  
 
The Intended Completion Date for the whole  
of the Works is Twelve  months with the following milestones:      [17, 28]  
 
Milestone dates:  
 

Physical works to be completed    Period from the date of issue of  

  
notice to proceed with the work 

Milestone 1    i.e completion of all repair works except bituminous         up to 3 months of the period  
    works & road furniture. allowed for completion of work 
 
 Milestone 2   i.e completion of Providing and Laying Pre Mix Carpet    up to 9 months of the period 
   on 52 km road length                                                           allowed for completion of work 
      
Milestone 3    i.e completion of the entire periodic                                   up to 12 months of the period  
    maintenance works including EMP road furniture etc. allowed for completion of work 
 
Milestone 4 For EMM and routine maintenance upto defect liability period 
 
The following documents also form part of the Contract: NIL     [2.3]  
 
The Contractor shall submit a Program including Generic Environmental  
Management Plan  for the Works within 14 days of delivery of the 
 Letter of Acceptance.          [27]  
 
[This programme should be in adequate detail and generally conform to the program submitted along with 
bid in response to ITB Clause 4.3 (k). Deviations if any from that should be clearly explained and should be 
satisfactory to the Engineer.] 
 
The Site Possession Dates shall be:  Date of Issue of notice to proceed with the work  [21] 
   
The Site is located at: District Shimla 
and defined in the Index Map.          [1]  
   
 
 
The Defects Liability Period is 365 days from the date of certification of completion of works.  [35]  
(where sectional completion certificate is issued, this will apply from those dates for those sections)  
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Insurance requirements are as under:        [13] 
S. 

No. 
Item Minimum Cover of Insurance Maximum deductible 

for Insurance 
(i) Works and Plant and Materials For an amount equivalent to 

final contract price 
Rs.--------------(to be 
filled in at the time of 

contract) 
(ii) Loss or damage to Equipment Rs.10, 00,000 Rs.10, 000 
(iii) Other Property Rs.20, 00,000 Rs.20, 000 
(iv) Personal injury or death insurance:   

a) for other people; Rs. 5.00 lacs per occurrence with 
occurrences limits to four (After 
each occurrence the contractor 
shall repay premium necessary 
to make insurance valid for four 
occurrence always)  

Rs. 20,000 

b) for Contractor’s Employees In accordance with the statutory requirements applicable 
to India 

  
 
The following events shall also be Compensation Events: NIL     [44]  
 
The period between Program updates shall be 60 days.      [27]  
 
The amount to be withheld for late submission of an updated  
Program shall be Rs 100,000.         [27]  
 
The language of the Contract documents is English       [3]  
 
The law which applies to the Contract is the laws of Union of India      [3]  
 
The currency of the Contract is Indian Rupees.        [46] 
  
Fees and types of reimbursable expenses to be paid to the Adjudicator :     [25]  
 
Rs 2500/ as daily fee plus reimbursable expenditure (i.e traveling, boarding and lodging   
Expenses as admissible to grade I officer of HP Govt.). 
 
Appointing Authority for the Adjudicator “Secretary General of the Indian Roads Congress, New Delhi.”   
.             [26]  
 
  Add a new clause at the end of clause 34.1 
“The Technical Examiner (Consultant) appointed by the employer shall use testing  
facilities provided by the contractor  free of cost for  carrying out 10 %    [34] 
independent testing  to verify the quality of works.”    
 
The formula(e) for adjustment of prices are:         [47]  
 

R = Value of work as defined in Clause 47.1 of Conditions of Contract.  
 

 
Adjustment for labour component   Deleted  
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Adjustment for cement component  Deleted 

 
Adjustment for steel component   

 
Deleted 

 

 
Adjustment of Bitumen component    

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with 
the following formula:  

 
Vb =  0.85 x Pb/100 x R x (Bi - Bo)/Bo  
 
Vb =  Increase or decrease in the cost of work during the quarter under consideration 

due to changes in the rate for bitumen.  
 
Bo =  The average official retail price of bitumen at the IOC depot at Panipat  on the 

day 30 days prior to date of opening of Bids.  
 
Bi =  The average official retail price of bitumen at IOC depot at Panipat for the 15th 

day of the middle calendar month of the quarter under consideration.  
 
Pb = Percentage of bitumen component of the work.  
 

 
Adjustment of POL (fuel and lubricant) component   Deleted 

 

  
Adjustment for Plant and Machinery Spares component   Deleted 

 

 
Adjustment of Local materials    Deleted 

  
 

The following percentages will govern the price adjustment for the entire contract:  
 

1. Bitumen-Pb   25% 
 

 
The proportion of payments retained (retention money) shall be 6% from each bill  
Subject to a maximum of 5% of final contract price      [48]  
 
The liquidated damages for the whole of the works are  
 
“Rupees. 22826.00 per day”  and that for the milestones are as under:  [49]  
 
For milestone 1     Rs 5640.00 per day  
For milestone 2     Rs.16513.00 per day  
For milestone 3     Rs.413.00 per day  
For milestone 4     Rs.260.00 per day 
 
 
 
The maximum amount of liquidated damages for the whole of the works    [49]  
is ten percent of final contract price rounded off to the nearest thousand.  
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The amounts of the advance payment are:        [51]  
Nature of Advance  Amount (Rs.)  Conditions to be fulfilled  
1. Mobilization  5% of the Contract price  On submission of un-conditional Bank 

Guarantee.  
(to be drawn before end of 20% of Contract 
period)  

2. Equipment  
(This advance is not 
applicable for 
equipment already 
owned or hired/ leased 
by the contractor.)  

90% for new and 50% of 
depreciated value for old 
equipment. Total amount 
will be subject to a 
maximum of 5% of the 
Contract price.  
   

After equipment is brought to site as per agreed 
construction program (provided the Engineer is 
satisfied that the equipment is required for 
performance of the contract) and on submission 
of unconditional Bank Guarantee for amount of 
advance.  

3. Secured advance for 
non- perishable 
materials brought to 
site  

75% of Invoice value or 
Market value - lower of the 
two.  

a) The materials are in-accordance with the 
specification for Works;  

b) Such materials have been delivered to site, 
and are properly stored and protected against 
damage or deterioration to the satisfaction of 
the Engineer. The contractor shall store the 
bulk material in measurable stacks.;  

c)   The Contractor’s records of the requirements, 
orders, receipt and use of materials are kept 
in a form approved by the Engineer and such 
records shall be available for inspection by 
the Engineer;  

d) The contractor has submitted with his 
monthly statement the estimated value of the 
materials on site together with such 
documents as may be required by the 
Engineer for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof;  

e)  Ownership of such materials shall be deemed 
  

vest in the Employer for which the 
  

has submitted an Indemnity Bond in an  
acceptable format; and  

f) The quantity of materials are not excessive  
   and shall be used within a reasonable time as  

     determined by the Engineer.  

  
(The advance payment will be paid to the Contractor no later than 15 days after fulfillment of the above 
conditions).  
 
Repayment of advance payment for mobilization and equipment:     [51]  
 
The advance shall be repaid with percentage deductions from the interim payments certified by the Engineer 
under the Contract. Deductions shall commence in the next Interim Payment Certificate following that in 
which the total of all such payments to the Contractor has reached not less than 15 percent of the Contract 
Price or 3 months from the date of payment of first installment of advance, whichever period concludes 
earlier, and shall be made at the rate of 15 percent of the amounts of all Interim Payment Certificates until 
such time as the entire advance is recovered before 80% payments of the total contract price are released, 
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always provided that the advance shall be completely repaid prior to the expiry of the original time for 
completion. 
   
Repayment of secured advance:  
 
The advance shall be repaid from each succeeding monthly payments to the extent 
materials [for which advance was previously paid pursuant to Clause 51.4 of G.C.C. and 
51(3) of Contract Data on prepage] have been incorporated into the Works.  
 
The Securities shall be for the following minimum amounts equivalent as a percentage of                     [52]  
the Contract Price:  
 
Performance Security for 5 per cent of contract price plus Rs. ............ as additional security 
for unbalanced bids (in terms of ITB Clause 29.5). 
 
The standard form of Performance Security acceptable to the Employer shall be an 
Bank Guarantee of the type as presented in Section 8 of the Bidding Documents.  

unconditional  

 
 The following events shall also be fundamental breach of contract:              [59.2]  
 
1.   The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 9.0 of  

GCC  
 
2.    The contractor does not adhere to the agreed construction program (Clause 27 of GCC) and   

also fails to take satisfactory remedial action as per agreements reached in the management 
meetings (Clause 31) for a period of 30 days.  

 
3.  The contractor fails to carry out the instructions of Engineer within a reasonable time 

determined by the Engineer in accordance with GCC Clause 16.1 and 23.1. 
   
The percentage to apply to the value of the work not completed representing the Employer's        [60]  
additional cost for completing the Works shall be 20 
 

percent.  

The period for setting up a field laboratory with the prescribed equipment 
is 15 days from the date of notice to proceed with the work.      
_______________________________________ 
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SECTION 5: SPECIFICATIONS 
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Specifications 

 
 
For purposes of design, execution, and testing, specification and quality control the, MORT&H specifications 
(latest edition) for Road and Bridge works shall be followed. For items that are relevant to Hilly States and 
which   do not find place in the MORT&H Specifications, the same shall be followed as being adopted by the 
National Highway Wing of the State PWD as approved by MORT&H (Ministry of Road Transport & 
Highways).   
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SECTION 6: DRAWINGS 
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Drawings  
 

 
 
 
All works shall be undertaken in accordance with the IRC Standard Drawings for Hill Roads or as provided 
by the Engineer. 
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SECTION 7: Bill of Quantities 

 
 

 
Preamble 

 
1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and 

Special Conditions of Contract, Technical Specifications and Drawings. 
 
2.1 The quantities given in the Bill of Quantities are estimated, and are given to provide a common 
basis for bidding. The basis of payment will be the actual quantities of work ordered and carried out, as 
measured by the Contractor and verified by the Engineer and valued at the rates and prices tendered in the 
Bill of Quantities in the case of item rate tenders. Any increase or decrease in the contract quantities, by 
item, will not be a cause for acclaim for a variation to the contract price. Work shall be undertaken to the 
full value of the contract.   
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SCHEDULE-1 
BILL OF QUANTITIES  

Name of Work : Per iodic Maintenance of Sainj  Chopal Nerwa Shallu Road 
Package No. HP-SH-08-219 (Sub Head: Providing and Laying  
20mm thick open-graded premix surfacing, Profile Correction 
Course,  Repair to C.D. Works, Retaining walls and Breast walls, 
Side Drain and Parapets in PCC and road side furniture and fixing 
sign boards and & Bioengineering measures) 
i. Section from  KM 38/0 to KM 90/0 

 
Mandatory work: The cost of routine maintenance of activities as per annexure Schedule 3 
shall be the responsibility of the contractor and the cost of routine maintenance for the entire 
contact duration (including extension, if any) plus 365 days (i.e. Defect Liability Period) is to 
be carried out by the contractor of which lump sum rate per Kilometer per year shall be paid 
separately.  
 

Sr. 
No. 

Sub-Head & item of work Quantity Unit Rate Amount 
In 

figures 
In words  

1 2 3 4 5 6  
 (a)  Civil Works       
1.  Excavation for roadways in all kind of 

soil such as pick work, jumper work, 
soft and hard rock including chiseling 
& wedging out of rock, if required and 
saturated soil and their intermediate 
classification in all heights and depths. 
Disposal of the unserviceable material 
including loading/un-loading upto all 
lead and lifts for carrying the 
unserviceable materials. The recovery 
of stones shall be affected @ Rs.170/- 
per cum. for the quantum of 10520.41 
Cum useful stone on pro-rata basis as 
per increase/decrease of actual 
earthwork carried out. Any loss to 
public or private property during the 
course of excavation shall be the sole 
responsibility of the contractor, which 
shall have to be duly compensated by 
him at his own cost in all case. The 
work shall be carried out as per clause 
301 of section 300 of MORTH 
specification (latest edition 

37388.03 Per 
cubic 
meter 

   

2.  Earth work in excavation for structures 
in all depths as per drawings and 
technical specification as per Clause 
304 of section 300 of MORT&H 
specifications (latest edition) including 
setting out, construction of shoring and 
bracing, removal of stumps and other 

476.00 Per 
cubic 
meter 
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deleterious materials and disposal in 
all leads and lifts including dressing of 
sides and bottom and back filling in 
trenches with excavated Suitable 
materials. All work of rock cutting by 
blasting shall be carried out by taking 
all necessary precautions against soil 
erosion, damage to hill side, water 
pollution etc. and to protect stability of 
hill side rock shall be excavated with 
chiseling and wedging out rock (where 
blasting is prohibited). All earth work 
in excavation including rock 
excavation shall be carried out true to 
lines, grades, side slopes, width, 
camber, super elevation and level as 
shown on the drawings. Disposal of 
unserviceable cut materials in 
specified manner    including 
loading/un-loading upto a lead of 1.0 
km, trimming/filling of unevenness 
blind edge and finishing of the road to 
specified dimension. If the foundation 
of the structure is in an area with 
stagnant water or water is met with in 
the excavation due to spring, seepage, 
rain and other causes it shall be 
removed by suitable diversion, bailing 
out or dewatering and the area of the 
foundation or embankment shall be 
kept dry. Any loss to the public or 
private property during the course of 
excavation shall be the sole 
responsibility of the contractor which 
shall have to be duly compensated by 
him at his own cost in all cases. 

3.  Earth work in excavation for structures 
in all depths as per drawings and 
technical specification as per Clause 
304 of section 300 of MORT&H 
specifications (latest edition) including 
setting out, construction of shoring and 
bracing, removal of stumps and other 
deleterious materials and disposal in 
all leads and lifts including dressing of 
sides and bottom and back filling in 
trenches with excavated Suitable 
materials. All work of rock cutting by 
blasting shall be carried out by taking 
all necessary precautions against soil 

228.23 
 

Per 
cubic 
meter 

   



Contractor                                                                                       EE 76 

erosion, damage to hill side, water 
pollution etc. and to protect stability of 
hill side rock shall be excavated with 
chiseling and wedging out rock (where 
blasting is prohibited). All earth work 
in excavation including rock 
excavation shall be carried out true to 
lines, grades, side slopes, width, 
camber, super elevation and level as 
shown on the drawings. Disposal of 
unserviceable cut materials in 
specified manner    including 
loading/un-loading upto a lead of 1.0 
km, trimming/filling of unevenness 
blind edge and finishing of the road to 
specified dimension. If the foundation 
of the structure is in an area with 
stagnant water or water is met with in 
the excavation due to spring, seepage, 
rain and other causes it shall be 
removed by suitable diversion, bailing 
out or dewatering and the area of the 
foundation or embankment shall be 
kept dry. Any loss to the public or 
private property during the course of 
excavation shall be the sole 
responsibility of the contractor which 
shall have to be duly compensated by 
him at his own cost in all cases. 

4.  Providing and laying plain cement 
concrete 1:3:6 mix (one cement: three 
sand: six crushed hard stone aggregate 
20mm (twenty millimeter) nominal 
size), mechanically mixed placed in 
foundation compacted by vibration and 
curing complete ensuring non-
segregation conforming as per section 
2100 of MORT&H specification 
(latest edition) including the cost of 
form work and hauling of materials 
and machinery in all leads and lifts by 
all modes of transportation. 

236.15 Per 
Cubic 
Metre 

   

5.  Providing and laying plain cement 
concrete 1:3:6 mix (one cement: three 
sand: six crushed hard stone aggregate 
40mm (twenty millimeter) nominal 
size), mechanically mixed placed in 
foundation compacted by vibration and 
curing complete ensuring non-
segregation conforming as per section 

1511.11 Per 
Cubic 
Metre 

   



Contractor                                                                                       EE 77 

2100 of MORT&H specification 
(latest edition) including the cost of 
form work and hauling of materials 
and machinery in all leads and lifts by 
all modes of transportation. 

6.  Backfilling with hand packed stone 
upto thickness of not less than 600mm 
behind abutment, wing wall and return 
wall Retaining wall Breast wall in all 
heights and depths complete as per 
drawings & technical section 2200 of 
MORT&H Specification (latest 
edition) and Clause 710.1.4 of IRC: 78 
including hauling of material in all 
leads and lifts by all modes of 
transportation. 

449.88 Per 
cubic 
meter 

   

7.  Providing, laying and jointing 
reinforced cement concrete pipe  
NP4 pre-stressed concrete pipe for 
culverts on first class bedding of 
granular material in single row 
including fixing collar with cement 
mortar 1:2 (one cement: two sand) but 
excluding excavation, protection 
works, back filling, concrete and 
masonry works in head walls and 
parapets as per drawings and technical 
specifications section 2900 of 
MORT&H specification (latest 
edition) including hauling of material 
in all leads and lifts by all modes of 
transportation.-1000 mm diameter 

52.50 Per 
Runnin

g 
Meter 

 .  

8.  Providing and laying plain cement 
concrete 1:5:10 mix (one cement: five 
sand: ten crushed hard stone aggregate 
40mm (forty millimeter) nominal size) 
with 15% plum, the size of plum shall 
usually be 150mm to 300mm, 
mechanically mixed placed in 
foundation compacted by vibration and 
curing complete ensuring non-
segregation conforming to clause 
9.3.17 of section 9 of HPPWD 
specification including the cost of form 
work and hauling of materials and 
machinery in all leads and lifts by all 
modes of transportation. 
In parapets including form work. 

314.97 Per 
Cubic 
Meter 

 .  

9.  Maintenance of earthen shoulders 
(filling with fresh Soil) Making up loss 

32119.79 Square 
Meter  
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of material/irregularities on shoulders 
to design levels with approved material 
obtained from borrow pits with all lifts 
and leads, transporting to site, 
spreading, grading to required slope 
and compacted with appropriate 
equipment to meet requirement of 
clause 3003 of MORT&H 
specification (latest edition) including 
hauling of material in all leads and lifts 
by all modes of transportation. 

10.  Providing, laying, spreading and 
compacting stone aggregate grading-I 
to water bound macadam specification 
including spreading in uniform 
thickness, hand packing, rolling with 
3-wheeled steel/vibratory roller 8-10 
tonnes in stages to proper grade and 
camber, applying and brooming 
requisite type of binding  materials to 
fill-up the interstices of coarse 
aggregate, watering and compacting to 
the required density and as per Clause 
404 of MORT&H Specification (latest 
edition) including hauling of material 
in all leads and lifts by all modes of 
transportation. 
By Mechanical Means Gr-I  

509.30 Per 
cubic 
meter 

   

11.  Providing, laying, spreading and 
compacting stone aggregate grading-II 
to water bound macadam specification 
including spreading in uniform 
thickness, hand packing, rolling with 
3-wheeled steel/vibratory roller 8-10 
tonnes in stages to proper grade and 
camber, applying and brooming 
requisite type of binding  materials to 
fill-up the interstices of coarse 
aggregate, watering and compacting to 
the required density and as per Clause 
404 of MORT&H Specification (latest 
edition) including hauling of material 
in all leads and lifts by all modes of 
transportation. 
By Mechanical Means Gr-II  

985.65 Per 
cubic 
meter 

   

12.  Providing, laying, spreading and 
compacting stone aggregate grading-
III to water bound macadam 
specification including spreading in 
uniform thickness, hand packing, 

985.65 Per 
cubic 
meter 
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rolling with 3-wheeled steel/vibratory 
roller 8-10 tonnes in stages to proper 
grade and camber, applying and 
brooming requisite type of binding  
materials to fill-up the interstices of 
coarse aggregate, watering and 
compacting to the required density and 
as per Clause 404 of MORT&H 
Specification (latest edition) including 
hauling of material in all leads and lifts 
by all modes of transportation. 
By Mechanical Means Gr-III 

13.  Providing and laying bituminous 
macadam with 40-60 TPH hot mix 
plant producing an average output of 
50 tonnes per hour using crushed 
aggregates of grading-II premixed with 
bituminous binder 80/100 grade 
transported to site, laid over a 
previously prepared surface with 
manual means to the required grade, 
level and alignment and rolled as per 
clause 501.6 and 501.7 to achieve the 
desired compaction and as per Clause 
504 of MORT&H Specification (latest 
edition) including hauling of material 
in all leads and lifts by all modes of 
transportation . 

162.41 Per 
cubic 
meter 

   

14.  Providing and applying priming coat 
with Bitumen Emulsion grade medium 
using pressure distributor at the rate of 
0.60 kg per sqm. on the prepared 
granular surface cleaned with 
mechanical brooms and as per Clause 
502 of MORT&H Specification (latest 
edition) including hauling of material 
in all leads and lifts by all modes of 
transportation.  

13142.00 Per 
Square 
Meter 

   

15.  Providing and applying tack coat with 
bitumen 80/100 grade using emulsion 
pressure distributor at the rate of 0.2kg 
per sqm. on the granule surface 
cleaned with mechanical brooms and 
as per Clause 503 of MORT&H 
Specification (latest edition)  including 
hauling of material in all leads and lifts 
by all modes of transportation to be 
applied on existing black topped 
surface before laying premix surfacing.  

160188.40 Per 
Square 
Meter 

   

16.  Providing, laying and rolling of open- 173330.40 Per    
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graded premix surfacing of 20 mm 
thickness composed of 13.2 mm to 5.6 
mm aggregates using bitumen grade 
80/100 @14.6 Kg/10sqm. to required 
line, grade and level to serve as 
wearing course on a previously 
prepared base, including mixing in a 
Hot Mix Plant of 40-60 THP, laying 
and rolling with a smooth wheeled 
roller 8-10 tonne capacity, finished to 
required level and grades by 
mechanical paver and as per Clause 
511 of MORT&H Specification (latest 
edition) including all corrective 
measures such as patching pot-holes, 
sealing of cracks including all profile 
correction   for all depths and hauling 
of material in all leads and lifts by all 
modes of transportation. 

square 
meter 

17.  Providing and laying premixed sand 
seal coat with Hot Mix Plant of 40-60 
tonne capacity using crushed stone 
chipping 2.36mm size with bitumen 
80/100 grade @6.8Kg/10sqm sealing 
the voids in a bituminous surface laid 
to the specified levels, grade and cross 
fall using Type B seal coat as per 
Clause 513 of MORT&H Specification 
(latest edition) including hauling of 
material in all leads and lifts by all 
modes of transportation. 

173330.40 Per 
square 
meter 

   

18.  Providing and erecting 600x400mm 
facility information recto reflectorised 
sign as per IRC: 67 made of high 
intensity grade sheeting vide clause 
801.3 of MORT&H Specification 
(latest edition) fixed over aluminum 
sheeting, 2mm thick as per Clause 801 
of MORT&H Specification (latest 
edition). The back of aluminum sheet 
to be painted with epoxy paint of 
standard make, this plate to be fixed on 
a frame made out of MS angle 
25x25x3mm with two vertical support 
with nuts bolt aluminum rivets. The 
structure to be fixed on single post of 
3.5 mtr. Long 65x65x6mm size angle 
having 125x125x6mm MS base plate 
at the bottom. The posts be painted in 
the black and white alternative bands 

106 Nos.  Each    
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of 25cm height. This vertical post be 
firmly embedded in a length of 300mm 
in concrete block of grade M-15 
having nominal mix 1:2:4 with 20mm 
aggregate and of size 
450x450x600mm wherein the CC 
block will be 600mm below the 
ground level including hauling of 
material in all leads and lifts by all 
modes of transportation.  

19.  Providing and erecting cautionary, sign 
boards of retro reflectorised sign as per 
IRC: 67 made of high intensity grade 
sheeting vide clause 801.3 fixed over 
aluminum sheeting, 2mm thick of 
600mm x 600mmx 600mm triangular 
supported on a mild steel single angle 
iron posts 65x65x6mm 3.50 meter 
long. This vertical post be firmly 
embedded in a length of 300mm in 
concrete block of grade M-15 having 
nominal mix 1:2:4 with 20mm 
aggregate and of size 
450x450x600mm wherein the CC 
block will be 600mm below the 
ground level and as per Clause 801 of 
MORT&H Specification (latest 
edition) including hauling of material 
in all leads and lifts by all modes of 
transportation. The aluminum sheeting 
shall be provided with duly painted 
25x25x3mm angle iron frame along its 
periphery. 

6 Nos Each    

20.  Providing and erecting mandatory and 
sign boards of retro reflectorised sign 
as per IRC: 67 made of high intensity 
grade sheeting vide clause 801.3 fixed 
over aluminum sheeting, 1.5mm thick 
of 600mm circular supported on a mild 
steel single angle iron posts 
65x65x6mm 3.50 mtr. Long. This 
vertical post be firmly embedded in a 
length of 300mm in concrete block of 
grade M-15 having nominal mix 1:2:4 
with 20mm aggregate and of size 
450x450x600mm wherein the CC 
block will be 600mm below the 
ground level and as per Clause 801 of 
MORT&H Specification (latest 
edition) including hauling of material 

20 Nos Each    
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in all leads and lifts by all modes of 
transportation. The aluminum sheeting 
shall be provided with duly painted 
25x25x3mm angle iron frame along its 
periphery.  

 (b)Environment Management Measures      

21.  Collection of trees seedling from nurseries 
in all leads and lift and as per the entire 
satisfaction and direction of Engineer-in-
charge. 
(Avenue plantation and group plantation)  

1200 Nos. Each    

22.  Road side tree planting containerized tree 
and shrub seedling including pitting 
transporting composting and  mulching on 
slopes in between 45 to 60 degree. Pit size 
30cm dia meter × 30cm depth, mixed 
composite with soil, labours and 
transportation to the site in all leads and 
lift and as per the entire satisfaction and 
direction of Engineer-in-charge. 
(Brush layering and hedge layering) 

1200 Nos. Each    

23.  Site preparation for fascines laying earth 
work in excavations of trench to 20cm. 
Depth.  

70 Nos. Rmt.    

24.  Laying of live fascines using live hard 
wood cutting of selected species (eg. 
Assuro, Namdi, Phul, Saruwa and Smali) 
of minimum one meter length placed in 
bundles to give 4 running metere of 
cutting per metere of fascine i/c back 
filling of trench and careful compaction  

2800 Nos. Rmt.    

25.  Preparation and planting of live pegs of 
selected species (eg. Assuro, Namdi, Phul, 
Saruwa and simali) of minimum 1.0 metre 
length of 0.50 metre depth into hard 
ground, pegs spaced at 5.0 cm centre 
within rows, but 5.0 cm centre within 
rows, but 5.0-20.0 cm between rows and 
inter-woven with vegetation.  

7400 Nos. Rmt.    

26 Dressing the ground i/c cutting and filling 
up to 15cm (a) Spade 50% + pick work 
50% 

1050 Sqm. Sqmt.    

26.  Collection of hardwood cutting for 
planting material from sources within 1 
km of road. Material to be approximately 
1 mt length and minimum 5 cm in 
diameter.  

21000.00 Per 
100 
Nos. 

   

 (C)Routine Maintenance Works      

28 Routine maintenance of activities as per 
annexure Schedule 3 shall be the 
responsibility of the contractor and the 
cost of routine maintenance for the entire 
contract duration (including extension, if 

  

 

52.00 

 
 

Per km 
per 
year 
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any plus 365 days i.e. Defect Liability 
Period) would be carried out as per the 
entire satisfaction and direction of 
engineer-in-charge.  

29 Traffic Management durimg execution as 
per   
Clause 112 of MORTH Specification  

Job NO    

 Total Bid Price (in figures)      

 
 
 
 
 

Executive Engineer                        Superintending Engineer                                  Chief  Engineer 
HPPWD, Chopal Division        12th Circle HPPWD Rohru                      South Zone, HPPWD,  
                                                                                                                                       Nirman Bhawan, Shimla        

 
 
 
 
 
 

(1)  Item for which no rate or price has been entered in will not be paid for by the Employer when executed 
and shall be deemed covered by the other rates and prices in the Bill of Quantities (refer: ITB Clause 
13.2 and GCC Clause 43.3).  

(2)  Unit rates and prices shall be quoted by the bidder in Indian rupee [ITB Clause 14.1].  
(3)  Where there is a discrepancy between the rate in figures and words, the rates in words will govern.  

[ITB Clause 27.1 (a)]  
(4)     Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the 

unit rate by quantity, the unit rate quoted shall govern [ITB Clause 27.1 (b)]. 
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SCHEDULE 2 
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  Detail of Bio- Engineer ing Measures 
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SCHEDULE 3 
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Periodicity of Routine Maintenance Activities 

Sr. 
No. 

Name of Item Frequency of operations in the year 

Routine Maintenance Activities for Civil works 
1 Clearing of road side gutters/drains Twice & as and when required 

2 Pot hole filling (WBM & BT) Make road pot holes free immediately after 
rains and quarterly 

3 Filling up edges of bituminous surface 
and replenishing of material on earthen 
/hard shoulders  

 (a) Single lane - Twice 
 (b) Intermediate/Double lane -      Four times  

4 Dressing of berms Immediately before & after rains & once in 
between 

5 White washing guard stones Twice 
6 Fixing disturbed caution board / Village 

Name board / Speed limit board, etc. 
Once in a year & as and when required 
 

7 Re-fixing displaced guard stones Once in a year & as and when required 
8 White washing and Geroo painting of 

trunks of trees 
Once 

9 Pruning of  shrubs etc Once 
10 Maintenance of catch water drains  Once in a year & as and when required 
11 Clearance of C.D. works Twice i.e. before and after rains 
12 Clearing of wild seasonal growth on 

berms and road side structures  
Twice i.e. after rains and during spring 
 

13 White washing parapets of C.D. Works Thrice 
14 Earth work in berms, de-silting of drains 

etc. 
Before & after rains and once in between. 

15 Sealing of crackes After rains and quarterly 

Routine Maintenance Activities for Bio-Engineering works 
16 Watering  Twice in a month and as and when required 
17 Weeding, hoeing and preparation of 

basins of plants 
Once in three months 

18 Trimming and pruning As and when required 
19 Protection from insect-pest & diseases Immediately after the appearance of insect 

pest attack 
20 Replacement of damaged plants Immediately after the mortality   of the plant 
21 Maintenance of barbed wire fencing and 

ballies 
As and when required 

22 Clearance of wild seasonal growth 
around the plantation 

Twice i.e. after rains and during spring 

23 Re-fixing of  displaced tree guards As and when required 
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SECTION 8: FORMS OF SECURITIES  
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Forms of Secur ities 
 

Acceptable forms of securities are annexed. Bidders should not complete the Performance and Advance 
Payment Security forms at this time. Only the successful Bidder will be required to provide Performance 
and Advance Payment Securities in accordance with one of the forms, or in a similar form acceptable to the 
Employer.  
 
 
Annex A:    Bid Security (Bank Guarantee)  
 
Annex B:    Performance Bank Guarantee  
 
Annex B:    Performance Bank Guarantee for Unbalanced Items 
 
Annex C:    Deleted  
 
Annex D:    Bank Guarantee for Advance Payment  
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Annex A  

BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, _______________________ [name of Bidder]  (hereinafter called "the Bidder") has submitted 
his Bid dated _______________________ [date]  for the construction of 
_____________________________________ [name of Contract]  (hereinafter called "the Bid").  
 
KNOW ALL PEOPLE by these presents that We ______________________________ [name of bank]  of 
____________________________ [name of country]  having our registered office at 
___________________________________ (hereinafter called "the Bank") are bound unto 
______________________________[name of Employer]  (hereinafter called "the Employer") in the sum of 
___________________

1 
for which payment well and truly to be made to the said Employer the Bank binds 

itself, his successors and assigns by these presents.  
 
SEALED with the Common Seal of the said Bank this _________ day of __________2009____.  
 
THE CONDITIONS of this obligation are:  
 
 (1)  If after Bid opening the Bidder withdraws his bid during the period of Bid validity   
                             specified  in the Form of Bid;  

or  
(2)        If the Bidder having been notified of the acceptance of his bid by the Employer during  the 

period of Bid validity:  
 

(a)  fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or  

(b)  fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders; or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
 

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of one or any of the three 
conditions, specifying the occurred condition or conditions.  
 
This Guarantee will remain in force up to and including the date 45

 
days after the deadline for submission 

of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the Employer, 
notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee should 
reach the Bank not later than the above date.  
 
DATE _______________ SIGNATURE OF THE BANK _________________________  
 
WITNESS ____________ SEAL _______________________________________  
 
_________________________________________________________________  
[signature, name, and address]  
____________________________  
1    The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders.  
2  45 days after the end of the validity period of the Bid.   
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Annex B 
PERFORMANCE BANK GUARANTEE 

 
 

To: ______________________________________________ [name of Employer]   
_________________________________________ [address of Employer]   
 
WHEREAS _________________________ [name and address of Contractor]  (hereinafter called "the 
Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to execute 
__________________________ [name of Contract and brief description of Works]  (hereinafter called "the 
Contract");  
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with 
his obligations in accordance with the Contract;  
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 
Contractor, up to a total of ____________________ [amount of guarantee]  
1
___________________________ [ in words] , such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of ____________________ 
[amount of guarantee]

1 
as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein.  
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 
with the demand.  
 
We further agree that no change or addition to or other modification of the terms of the Contract or of the 
Works to be performed thereunder or of any of the Contract documents which may be made between you 
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification.  
 
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period.  
 
 

Signature and seal of the guarantor _____________________________  
 

Name of Bank ____________________________________________  
Address ____________________________________________  

Date ____________________________________________  
 
 

__________________  
1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified 

in the Contract, if any and denominated in Indian Rupees.  
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Annex B 
PERFORMANCE BANK GUARANTEE (for unbalanced items) 

 
 
To: _________________________________________ [name of Employer]  
 _______________________________________ [address of Employer] 
 
WHEREAS ______________________ [name and address of Contractor] (hereinafter called “ the 

Contractor” ) has undertaken, in pursuance of Contract No. _________ dated __________ to execute [name 
of Contract and brief description of Works] (hereinafter called “ the Contract” ) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Architect such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Contractor, up to a total of __________ [amount of guarantee] 1 _____________ [in words], such 
sum being payable in the types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of __________ [amount of guarantee]1 as aforesaid, without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 

We further agree that no change or addition to or other modification of the terms of the Contract 
or of the Works to be performed there under or of any of the Contract documents which may be made 
between you and the Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 
 

This guarantee shall be valid until ………. (i.e.) 28 days from the date of issue of the certificate of 
completion of works. 
 
 

Signature and Seal of the Guarantor_____________________                                                             
Name of Bank______________________________________ 

Address ________________________________ 
Date ___________________________________ 

 
 
 
 
 
 
 
 

 
1 An amount shall be inserted by the Guarantor, representing additional security for unbalanced Bids, if 

any  and denominated in Indian Rupees 
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Annex D 

BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To: __________________________________________ [name of Employer]   
__________________________________________ [address of Employer]   
___________________________________________[name of Contract]   
 
Gentlemen:  
 

In accordance with the provisions of the Conditions of Contract, sub clause 51.1 ("Advance 
Payment") of the above-mentioned Contract, ________________________________ [name and address of 
Contractor]  (hereinafter called "the Contractor") shall deposit with ________________________ [name of 
Employer]  a bank guarantee to guarantee his proper and faithful performance under the said Clause of the 
Contract in an amount of _____________ [amount of guarantee]  

1
_________________________________ 

[ in words] .  
 
We, the ____________________ [bank or financial institution] , as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 
payment to ____________________ [name of Employer]  on his first demand without whatsoever right of 
objection on our part and without his first claim to the Contractor, in the amount not exceeding 
____________________ [amount of guarantee]

1 
__________________________________ [ in words] .  

 
We further agree that no change or addition to or other modification of the terms of the Contract 

or of Works to be performed thereunder or of any of the Contract documents which may be made between 
_____________________ [name of Employer]  and the Contractor, shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or modification.  

 
This guarantee shall remain valid and in full effect from the date of the advance payment under the 

Contract until _________________________ [name of Employer]  receives full repayment of the same 
amount from the Contractor.  

 
 

     Yours truly, 
 
 
 
 
 

Signature and seal: _______________________________  
Name of Bank/Financial Institution: _________________  
Address: _______________________________________  

Date: ____________________  
 
 
 

__________________________  
1 An amount shall be inserted by the bank representing the amount of the Advance Payment, and 

denominated in Indian Rupees.  


	USection 1: Instructions to Bidders
	B. Bidding Documents
	35  Advance Payment and Security

	SECTION 3: CONDITIONS OF CONTRACT

	SECTION 4: CONTRACT DATA
	SECTION 5: SPECIFICATIONS
	SECTION 6: DRAWINGS
	SECTION 7: Bill of Quantities
	SCHEDULE 2
	SECTION 8: FORMS OF SECURITIES

	By Mechanical Means Gr-I 
	By Mechanical Means Gr-II 
	By Mechanical Means Gr-III

